GOVERNMENT OF TRIPURA
PUBLIC WORKS DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER,
RESOURCE DIVISION, PANCHAMUKH, AGARTALA.

NOTICE INVITING TENDER NO. 01/EE/RD/2018 -2019 DATED 10-04-2018.

Separate sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” from the Manufacturers having
ISI Certification for UPVC pipes and Couplers at least 3(Three) years proven performance of the product & certificate of
current validity up to 3.00 PM on 10-05-2018 in P.W.D Form No 9(Nine) for the supply:-

Description of supply Estimated Cost Earnest Money Time for

No completion

Procurement of UPVC Pipes of different diameter &
Pressure for WR Schemes for West, Khowai &

Sepahijala District in Tripura during the year 2017- | Rs. 1,89,67,921/= Rs. 1,89,679 /- 4 (Four)
2018. Months.
Procurement of UPVC Pipes of different diameter &

Pressure for WR Schemes for Gomati, and South Rs. 1,89,67,921/= Rs. 1,89,679/= 4 (Four)
District in Tripura during the year 2017-2018. Months

Procurement of UPVC Pipes of different diameter &

Pressure for WR Schemes for North, Unokoti & Rs. 1,89,67,921/= Rs. 1,89,679/= 4 (Four)
Dhalai Districtin Tripura during the year 2017- Months
2018.

2. For the cases where tender documents will be sold, the tender documents consisting of detailed plans, complete

specifications, schedule of quantities of the various classes of work/supply of work to be done and the set of conditions of
contract(s) to be complied with, can be obtained on or after 18-04- 2018 from the office of the Executive Engineer, Resource
Division, Panchamukh, Agartala or the Superintending Engineer, WR Circle No-1, Kunjaban on any working day during office
hours upto 07-05- 2018.

3. Tenders which shall always be placed in sealed covers with name of work written on the envelope (for each work
separately) will be received by the Divisional Officer , Resource Division, Panchamukh Agartala or the Superintending
Engineer, WR Circle No.l, Kunjaban or the Joint resident Commissioner, Tripura Bhavan, 1, Pretoria Street, Kolkata
up to 3.00 P.M. on 10-05-2018 and will be opened only by the Executive Engineer Resource Division,Panchamukh on
19-05-2018 at 12.00 A.M. if possible. If the office happens to be closed on the date of receipt/opening of the tender as
specified, the tender will be received / opened on the next working day if possible at the same time and venue. The tender may
be submitted by the tenderers either by post or in person. No late receipt of sealed tenders after the stipulated time and date will
be entertained. Any tender received after the closing time for submission of tender shall be returned unopened.

4. Tender form can be obtained the office of the Executive Engineer, Resource Division, Panchamukh or the
Superintending Engineer, Water Resource Circle No-I on payment of a sum of Rs. 500/- (for estimated cost up to Rs. 1 Lakh),
Rs. 1000/- ( for estimated cost over Rs. 1.00 Lakhs upto Rs. 50 Lakhs),& Rs. 2500/- (for estimated cost over Rs. 50 Lakhs upto
Rs. 2 Crores)5,000,00/- ( for estimated cost over Rs. 2 Crores) in cash.

The tender documents can be downloaded from the website www.tripurainfo.com &
http://tenders.gov.in/department.asp?id=1324 And in that case the cost of tender documents should be deposited separately
alongwith the tender through demand draft in favour of Executive Engineer,Resource Division,Panchamukh,Agartala. Receipt
of application for issue of tender forms will be stopped on 07-05-2018 at 4.00 PM. and issue of tender forms will be stopped
on 08- 05-2018.

(Coned. p/2)
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6. Tender form will be sold & submission of documentary proof (in a shape of attested copy by a Gazetted
officer/Notary attested) of valid GST and BIS certificate for UPVC pipes & Coupler at least 3(Three) years
proven performance of the product & certificate of current validity . Tenders, which are not in prescribed
printed form and are not purchased from the office of the Executive Engineer, Resource Division,
Panchamukh or Superintending Engineer, WR Circle No-I, Agartala or downloaded from website shall be
rejected at the time of opening of tenders. In case of firms and companies, tendering for the work, those
firms and companies shall be registered in India. The condition regarding GST etc. enumerated above will
equally apply in case of firms and companies.

7. The manufacturer having NSIC Registration Certificate of outside of Tripura also should have to deposit
earnest money in the shape of Deposit at Call or Demand Draft with validity of 6 (Six) months in favour of
the Executive Engineer, Resource Division, Panchamukh, otherwise the tender of such manufacturer will be
treated as informal.

8. The manufacturer having the manufacturing licence of UPVC pipes as per IS: 4985:2000 with latest
amendments 1S:10124:1988 (P-2) with ISI Mark if any and also having at least 3 (Three) years proven
performance certificate of product with in preceding 5 (Five) years prior to this tender is entitled to
compete this tender. The certificate should be issued by an officer not below the rank of Executive
Engineer of Central/State Government Department, Government Organisation and PSUs.

9. In case of any dispute arising out of this tender, the same will be settled within the jurisdiction of
Agartala only.

10. This PNIT and tender document may also be seen and download from the website:www.triputainfo.com
& http://tenders.gov.in/department.asp?id=1324

(Er. D Majumdher)
Executive Engineer
Resource Division, Panchamukh,
Agartala, Tripura
For and on behalf of the “Governor of Tripura

(Coned. p/3)
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Memo No. F. EE/ RD/ TECH/ 1(Pt- XXVI11)/102-132 Dated Agartala, the 10" April, 2018.

Copy to:-
1. The Director of Information, Cultural Affairs and Tourism, Agartala for arranging publication as
mentioned below:-
(@) 4 (Four) local leading News Papers as per Format ”A” (' Six copies enclosed)
(b) 2(Two) National Dailies as per Format- “B” (4 copies enclosed) and
(c) At Website : www.tripurainfo.com Format (a soft detailed copy on a CD is enclosed).

You are also requested to send paper cutting of newspapers at free of cost in which notice has been
published.

2. The Superintendent, Printing & Stationary Department, Agartala for arranging publication in the next
issue of Tripura Gazette. (Enclo: - As Stated).

3-5. The Chief Engineer, PWD(R & B)/Water Resource/DWS Agartala, Tripura for favour of kind
information please.
6. The Superintending Engineer, WR Circle No- I, Kunjaban, Agartala for favour of kind information
please. The provision for selling and dropping of tender in his office has also been kept as per
approved D’NIT.

7-14. The Superintending Engineer, WR. Circle No- I1/11l, Kumarghat/ Udaipur/ WR Planning Circle,
Kunjaban / DWS Circle No- I /11/ 11I/1V Agartala/ Ambassa/ Udaipur,/Kumarghat/ DWS Planning
Circle Kunjaban, Agartala for favour of kind information please.

15. The Joint Resident Commissioner, Tripura Bhavan, 1 Pretoria Street, Kolkata — 700 071. Dropping
provision of tender document are kept in your office.

16-23. The Executive Engineer, Water Resource Division No-I/I1, Investigation Division, Agartala, W.R.
Division Udaipur, Belonia, Kamalpur, Kailashahar, & Pecharthal for information.

24-25. The Assistant Engineer, Resource Sub-Division, Agartala / Dharmanagar for information.
26-29. The Divisional Accountant/Cashier/Notice Board/Office copy.
30. All Tripura Contractors’ Association, Akhaura Road, Orient Chowmuhani, Agartala.

31 The Assistant Engineer, Nodal Officer of this Division for up-loading the tender in the Govt.
Website (Enclo : Hard copy of PNIT&DNIT)

Executive Engineer
Resource Division, Panchamukh,
Agartala, Tripura (W).



FORMAT “A”
(For publication in
the Local News Paper)

GOVRERNMENT OF TRIPURA
PUBLIC WORKS DEPARTMENT

NOTICE INVITING TENDER NO. 01/EE/RD/2018 -2019 DATED 10-04-2018.

Separate sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” from the Manufacturers having
ISI Certification for UPVC pipes and Couplers at least 3(Three) years proven performance of the product & certificate of
current validity up to 3.00 PM on 10-05-2018 in P.W.D Form No 9(Nine) for the supply:-

Sl Description of supply Estimated Cost Earnest Money Time for
No completion

1. Procurement of UPVC Pipes of different diameter &
Pressure for WR Schemes for West, Khowai &

Sepahijala District in Tripura during the year 2017- | Rs..1,89,67,921/= Rs. 1,89,679 /- 4 (Four)
2018. Months.
2. Procurement of UPVC Pipes of different diameter &
Pressure for WR Schemes for Gomati, and South Rs. 1,89,67,921/= Rs. 1,89,679/= 4 (Four)
District in Tripura during the year 2017-2018. Months
Procurement of UPVC Pipes of different diameter &
3. Pressure for WR Schemes for North, Unokoti & Rs. 1,89,67,921/= Rs. 1,89,679/= 4 (Four)
Dhalai Districtin Tripura during the year 2017- Months
2018.

For Details Please Visit: http://tenders.gov.in/department.asp?id=1324 or
www.tripurainfo.com or Office of the undersigned.

(Er D.Majumdher)
Executive Engineer,
Resource Division,Panchamukh,
Agartala, Tripura(W).

Memo No. F. EE/ RD/ TECH/ 1(Pt-XXV11)/102-132 Dated Agartala, the 10" April, 2018.

Copy to:-The Director of Information, Cultural Affairs and Tourism, Agartala for arranging
publication as mentioned below:-
(@) 4(Four) local leading News Papers as per Format “A” (6 copies enclosed)
(b) At Website: www.tripurainfo.com as per Format (a soft detailed copy on a CD disk
(Enclosed).
You are also requested to send paper cutting of newspapers at free of cost in which notice has
been published

Executive Engineer,
Resource Division, Panchamukh,
Aagartala, Tripura (W)
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FORMAT “B”
(For publication in
the National Dailies)

GOVRERNMENT OF TRIPURA
PUBLIC WORKS DEPARTMENT

The Executive Engineer, Resource Division, Panchamukh, Agartala, Tripura West invites Separate
sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” for the UPVC pipes as per IS:
4985:2000 with latest amendments. 1S:10124:1988 (P-2) upto 3.00 PM on 10-05-2018 in P.W.D Form
No 9 (Nine) for the supply against Press NIT No 01/EE/RD/2018-19 Dated 10-04-2018 for
“Procurement of UPVC Pipes of different diameter & Pressure for WR Schemes for West, Khowali,
&Sepabhijala District in Tripura during the year 2017-18. Estimated cost Rs. 1,89,67,921/-, Earnest
money Rs. 1,89,679/-& time for completion:- 4 ( Four) months. ” & “Procurement of UPVC Pipes of
different diameter & Pressure for WR Schemes for Gomati and South District in Tripura during
the year 2017-18. Estimated cost Rs. 1,89,67,921/-, Earnest money Rs. 1,89,679/-& time for
completion:- 4 ( Four) months” and “Procurement of UPVC Pipes of different diameter & Pressure
for WR Schemes for North Unakoti & Dhalai District in Tripura during the year 2017-18. Estimated
cost Rs. 1,89,67,921/-, Earnest money Rs. 1,89,679/-& time for completion:- 4 ( Four) months.”
For Details Please Visit: http://tenders.gov.in/department.asp?id=1324 or
www.tripurainfo.com

(Er. D. Majumdher)
Executive Engineer,
Resource Division, Panchamukh,
Agartala, Tripura (W).

Memo No. F. EE/ RD/ TECH/ 1(Pt-XXV11)/102-132 Dated Agartala, the 10" April, 2018.

Copy to:-The Director of Information, Cultural Affairs and Tourism, Agartala for arranging
publication as mentioned below:-
(@) 2(Two) National Dailies as per Format “B” (4 copies enclosed). And
(b) At Website: www.tripurainfo.com as per Format (a soft detailed copy on a CD disk
(Enclosed).
You are also requested to send paper cutting of newspapers at free of cost in which notice has been
published.

Executive Engineer,
Resource Division, Panchamukh,
Adgartala, Tripura (W).
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TENDER
DOCUMENT
OF UPVC PIPES



GOVERNMENT OF TRIPURA
OFFICE OF THE CHIEF ENGINEER
PUBLIC WORK DEPARTMENT, (WATER RESOURCE)
KUNJABAN, AGARTALA, TRIPURA (WEST)

DRAFT N.I.T. NO. 01/CE/PWD (WR)/DNIT/2017-2018.

NAME OF WORK - Procurement of UPVC. Pipes of different diameter & pressure for
WR Schemes for West, Khowai, Sepahijala, District in Tripura during

the year 2017 -2018.

ESTIMATED COST
PUT TO TENDER : - . 1,89,67,921/- (Rupees One Crore,

Eighty nine Lacs Sixty seven Thousand
Nine Hundred twenty one) only

EARNEST MONEY;- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.




D.N.I.T

NAME OF WORK :- Procurement of UPVC. Pipes of different diameter & pressure
for WR Schemes for West, Khowai, Sepahijala, District in
Tripura during the year 2017 -2018.

ESTIMATED COST PUT TO TENDER:- . 1,89,67,921/- (Rupees One Crore,

Eighty nine Lacs Sixty seven Thousand
Nine Hundred twenty one) only

EARNEST MONEY:- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.
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No. DNIT/ 01 /CE/PWD (WR)/DNIT/
2017-2018.

This Tender document 25 (Twenty Five)
Nos. of written pages only.

ISSUED TO: - M/S.

Executive Engineer,
Resource Division, Panchamukh.
Agartala, Tripura.

TENDER DOCUMENT

Name of Work:

- Procurement of UPVC. Pipes of different diameter
& pressure for WR Schemes for West, Khowai,
Sepahijala, District in Tripura during the year 2017 -
2018.

Notice Inviting Tender No

01 /EE/RD/2019 - 2019, dated 10-04-2018

Tender Documents available :

Upto 07 - 05 - 2018. Between 10 AM to 5 PM except
Sunday and other Govt. Holidays.

Last Date of receiving of tender
documents. :

Upto 3.00 P.M. on 10- 05 -2018.

Opening date of tender :

12.00 Hrs. on 19-05- 2018. If possible, otherwise on the
next working day.

Name of Purchaser :

W.R. Wing, P.W.D, Govt. of Tripura on behalf of the
Governor of Tripura.

Invited by : Executive Engineer, Resource Division, Panchamukh,
P.O. A.D. Nagar, Agartala, West Tripura — 799 003.
Phone N0.0381-237 5187
Contractor Executive Engineer,

(Contd. P/2)
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(Contd..P/3..)
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P.W.D. FORM No.6 A.

GOVERNMENT OF TRIPURA
PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER NO.01 /EE/RD/ 2017-18 DATED, 10/04/2018

Separate sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” from the
Manufacturers having ISI Certification for UPVC pipes and Couplers of current validity upto 3.00 PM
on 10-05-2018 in P.W.D Form No 9(Nine) for the supply:-

SL. DESCRIPTION OF SUPPLY ESTIMATED EARNEST TIME FOR
No. COST MONEY COMPLETION
1. Procurement of UPVC. Pipes of

different diameter & pressure for
WR Schemes for West, Khowai,
Sepahijala, District in Tripura
during the year 2017 —-2018.

", 1,89,67,921/- *.1.,89,679/- 4 (Four) Months.

2. For the cases where tender documents will be sold, the tender documents consisting of detailed
plans, complete specifications, schedule of quantities of the various classes of work/supply of work to be
done and the set of conditions of contract(s) to be complied with, can be obtained on or after 18-04-2018
from the office of the Executive Engineer, Resource Division, Panchamukh, Agartala or the
Superintending Engineer, WR Circle No-1, Kunjaban on any working day during office hours upto

07-05- 2018.

3. Tenders which shall always be placed in sealed covers with name of work written on the
envelope (for each work separately) will be received by the Divisional Officer , Resource Division,
Panchamukh Agartala or the Superintending Engineer, WR Circle No.l, Kunjaban or the Joint
resident Commissioner, Tripura Bhavan, 1, Pretoria Street, Kolkata up to 3.00 P.M. on 10-05-2018
and will be opened only by the Executive Engineer Resource Division,Panchamukh on 19-05-2018 at
12.00 A.M. if possible. If the office happens to be closed on the date of receipt/opening of the tender as
specified, the tender will be received / opened on the next working day if possible at the same time and
venue. The tender may be submitted by the tenderers either by post or in person. No late receipt of sealed
tenders after the stipulated time and date will be entertained. Any tender received after the closing time
for submission of tender shall be returned unopened.

4. Tender form can be obtained the office of the Executive Engineer, Resource Division,
Panchamukh or the Superintending Engineer, Water Resource Circle No-1 on payment of a sum of Rs.
500/- (for estimated cost up to Rs. 1 Lakh), Rs. 1000/- ( for estimated cost over Rs. 1.00 Lakhs upto Rs.
50 Lakhs),& Rs. 2500/- (for estimated cost over Rs. 50 Lakhs upto Rs. 2 Crores)5,000,00/- ( for estimated
cost over Rs. 2 Crores) in cash.

The tender documents can be downloaded from the website www.tripurainfo.com &
http://tenders.gov.in/department.asp?id=1324 And in that case the cost of tender documents should be
deposited separately alongwith the tender through demand draft in favour of Executive Engineer,Resource
Division,Panchamukh,Agartala. Receipt of application for issue of tender forms will be stopped on
07-05-2018 at 4.00 PM. and issue of tender forms will be stopped on 08-05-2018.

Contractor Executive Engineer
(Contd.....p/4)
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5. The contractor shall not be permitted for works in the Tripura, P.W.D. Circle responsible for

award and execution of contract in which near relative is posted as Divisional Accountant / as an officer
in any capacity between the Grades of Superintending Engineer, and Assistant Engineer

(both inclusive). He shall also intimate the names of persons who are working with him in any capacity or
any subsequently employed by him and who are near relatives of any Gazetted officer in the Tripura
P.W.D. Any breach of these conditions by the contractor would render him liable for removal from the
approved list of contractors of this Department.

6. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Tripura shall be allowed to
work as contractor for a period of two years of his retirement from Government Service without the prior
permission of Government of Tripura. The contract is liable to be cancelled if either the contractor or any
of his employees is found at any time to be such a person who had not obtained the permission of
Government of Tripura as aforesaid, before submission of the tender or engagement in the contractor
service, as the case may be.

7. (@  Tender form will be sold on submission of documentary proof (in a shape of attested copy
by a Gazetted officer/Notary attested) of valid GST and valid manufacturers certificate for UPVC pipes.
Tenders, which are not in prescribed printed form and are not purchased from the office of the Executive
Engineer, Resource Division, Panchamukh or Superintending Engineer, WR Circle No-I, Agartala or
downloaded from website shall be rejected at the time of opening of tenders. In case of firms and
companies, tendering for the work, those firms and companies shall be registered in India. The condition
regarding GST enumerated above will equally apply in case of firms and companies.

(b)  Tender documents should be sold to only those contractors who fulfill the eligibility criteria

set out in the Press Notice and who are not relative of Divisional Accountant or Superintending Engineer
or Executive Engineer/Assistant Engineer/Junior Engineer of the circle in which the work is to be
executed.
8. @ The contractor shall quoted the rates and amounts tendered by them both in figures as well
as in words. The amount for each item shall be worked out and requisite totals shall be given. When a
Contractor signs a tender in Indian language the rate and amount of tender shall also be written in that
language. In such cases, the rates and amount tendered shall be attested by a witness.

(b). Special care shall be taken so that the rates and amounts are always written both in figures
and words in such a way that interpolation is not possible. In case of figure, the words Rs. should be
written before the figure and paise at the end (Viz Rs.250.50 p). In case of rate or amount in words, the
words Rupees should precede and the word only shall be written at the end (Viz Rupees two hundred fifty
and paise fifty) only.

(©). Item(s) for which no rate or price has been entered by the contractor / Agency shall not be
paid for and shall be deemed covered by the other rates / prices in the contract.
(d). When there is a difference between the rates in figures and in words, the rates, which
correspond to the amounts worked out by the contractor, shall be taken as correct.
(e). When the amount of a item is not worked out by the contractor or it does not correspond with
the rates written either in figures or in words, then the rate quoted by the contractor in
words shall be taken as correct.
(.  When the rate quoted by the contractor in figures and words tallies but the amount is not
worked out correctly, the rate quoted by the contractor shall be taken as correct and not the
amount.

Contractor Executive Engineer
(Contd. p/5)
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(9). All corrections to rates and amounts in the tender shall be initialed by the contractor.
Every pages including the blank pages of tender document shall be signed by the contractor.

(h). In the case of percentage of tender, the contractor are required to quoted their rates both in
amount as well as in the percentage below/above the rate entered in the schedule in such casesin the event
of arithmetical error committed in working out of amount by the contractor, the tender percentage and not
the amount should be taken in the account.

9. (a). Earnest Money @ 1 (One) % of the estimated cost put the tender without selling limit shall
be deposited in any scheduled Bank of India guaranteed by the Reserve Bank of India in the shape of
“Deposit at Call” or “Demand Draft” with validity a sum total of continuous 6 (six) months in
favour of the Executive Engineer, Resource Division, Panchamukh Agartala. The Deposit at Call and
Demand Draft must be submitted along with the tender. Earnest Money in any other form will not be
accepted. Tender without Earnest Money, unless exempted, shall be summarily rejected.

(b).Diploma & Degree Engineers enlisted in Class — V and Class-1V (B) respectively will be
exempted from depositing Earnest Money along with tender on works costing upto Rs.1 lakh & 2.50
Lakhs respectively.

(c). Contractor exempted from depositing Earnest Money in individual case shall attach with the
tender an attested copy of the letter exempting the contractor, from depositing earnest money.

(d). The contractor / Agencies exempted from depositing Earnest Money along with submission of
tender by any order of Government of Tripura, will have to deposit 1% of the estimated cost in the shape
of “Deposit at Call” and demand draft as stated in clause 9(a) above in favour of Executive Engineer,
Resource Division, Agartala before issuance of work order.

10. The security deposit will be 10% of the contract value. The security deposit will be collected by
deduction from the running bills of the contractors at the rate mentioned below and the earnest money
will be treated as part of security deposit. A sum of @ 10% of the gross amount of the bill of the
contractor till the sum along with the earnest money equal to amount of 10% of the tender value of the
work subject to the following limit.

(@). Tender value upto Rs. 100.00 Lakhs — Security Deposit @ 10% subject to a maximum
of Rs. 5.0 Lakhs.
(b). Tendered value above Rs. 100.00 Lakhs upto Rs. 200.00 Lakhs — Security Deposit @ 10%
subject to a maximum of Rs. 15.0 Lakhs.
©. Tendered value above Rs. 200.00 Lakhs Security Deposit @ 10% subject to
maximum 25.00 Lakhs.

11. Earnest Money of the unsuccessful tenderer/tenderers will be refunded on finalization of

tender or expiry of validity period whichever is earlier.

Contractor Executive Engineer

(Contd. p/6)
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If any tenderer withdraws has tender within the validity period or makes any modification in
the terms and conditions of the tender which are not acceptable to the Department then the
Government shall, without prejudice to any other right or remedy be at liberty to forfeit 50
(fifty) % of the earnest money absolutely.

The accepting authority reserves the right to accept / reject any / all tenders without assigning
any reason.

Tenders which do not fulfill any of these conditions or are not complete in any respect, are
liable for summary rejection.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the tenderer who resorts to canvassing will be liable for rejection.

The contractor shall read the specifications carefully before submitting the tender.

The whole work may be split up between two or more contractors or accepted in part and
not in entirely, if considered expedient.

The Contractor’s responsibility for this contract shall commence from the date of issue
of acceptance order of tender.

Letters etc. found in the tender box raising or lowering the quoted rates or dealing with any
other point in connection with the tender shall not be considered.

GST & any other\ Duties, Royalties etc. on materials any works in respect of this contract shall be
payable by the contractor and Government will not entertain any claim what so ever in this respect.

Tenderer, shall note this, at the time of quoting rates and prices.

In case the contractor fails to commence of work specified in the tender document on
15(Fifteen) days or such time periods as mentioned in letter of award after the date on which
the Engineer-in-charge issuing written order to commence the work, or from the date of
handing over of the site, which ever each late, the Government shall without prejudice to any
other right or remedy be at liberty to forfeit whole of the earnest money absolutely.

All work shall be carried out in accordance with the Tripura P.W.D. specification and where
Tripura PWD specification is silent the specifications of CPWD/CPHEEO/CWC/MORT & H /
B IS, orif any specified separately will be followed.

No labour under 14 years of age shall be employed in the work and all labourers employed shall
be paid at the rates not less than those approved by Government of Tripura. Fair wage clause and
relevant orders of the Government of Tripura, will be binding on the contractor.

All tools, plants and implements required for the construction of the work except those mentioned

to be supplied by the Department on hire charges will have to be arranged by the contractor at his
own cost.

Contractor Executive Engineer

(Contd. p/7)
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25. No claim for idle labourers and establishment will be allowed on account of delay in supply of
departmental tools, plants and materials.

26. Contractor shall be responsible for shortage or wastage of Departmental materials if issued to the
contractor.

27. Recovery of surplus quantity of materials issued but not returned shall be made from the contractor’s
bill at double the issue rate of materials.

28. No transfer of Earnest Money from any amount already at the credit or tenderers (as Earnest Money or
Security Deposit in connection with the other works) will be allowed.

29. Contractors are to arrange all materials for works including stipulated materials, if not available in the
store at any time. However no difference of cost between the market rate & issue rate will be allowed.

30. Contractors shall have to submit working programme with Bar Chart within 15 days time of work
order for works costing more than Rs.30.00 lakhs. Otherwise his order may be cancelled.

31. No non-Indian national labourers who do not possess valid passport and visa will be allowed to work
under any contractor, otherwise the contract will be cancelled.

32. The tender for the work shall not be witnessed by a contractor or contractors who themselves has/
have tendered or who may and has/ have tendered for the same work. Failure to observe this condition
shall render tenders of the contractors/ tenderers as well as those witnessing the tender, liable for
summary rejection.

33. Before submitting tenders, the tenderers are to satisfy themselves by actual visit to the site of work as
regards the prevailing conditions of approaches and roads and availability of labourers and materials etc.
and tenderers submitting tenders shall be deemed to have done so. No claim on the above account will be
entertained afterwards.

34. G,S,T (Goods Service Tax)/ is also applicable for Tripura based industrial units and it will be
realized as per rule of the G.S.T.

35. The tender for the works shall remain open for acceptance for a period of 180(One hundred eighty)
days from the last date of submission of tender.

36.  Schedule of Payments:
(@). For work costing upto Rs.1.00 lakhs - First & Final Bill.
(b). For work costing Rs.1.00 lakhs to Rs.10.00 lakhs — Running Account Payment Bill shall not

be less than Rs.1.00 lakhs per Bill.
(c). For work costing Rs.10.00 lakhs to Rs. 1.00 Crore — Running Account Payment Bill shall not
be less than Rs.2.00 lakhs.
(d). For work costing above Rs. 1.00 Crore to Rs. 5.00 Crore — Running Account Payment
bill shall not be less than 60.00 lakhs.

37. In addition to special conditions, general conditions etc. of Tripura PWD Form No-9 with up to
date correction slip will also form a part of the tender.

Contractor. Executive Engineer,
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SCHEDULE OF SUPPLY

Name of Work: - Procurement of UPVC. Pipes of different diameter & pressure for WR Schemes for
West, Khowai, Sepahijala, District in Tripura during the year 2017 -2018.

ITEM NO-1.

Supply of unplasticized PVC pipes of different diameter and pressure for different WR. Schemes in Tripura
with ISI mark for Irrigation water supply as per specification No. IS: 4985:2000 (with latest amendment)
with required quantity of couplers conforming to IS: 10124: 1988(P -2) with ISI Mark and Cement Solvent
required for jointing the pipes as per specification No. IS: 14182:1994 with ISI Mark including, carrying of
the materials by road (by truck), all kinds of loading, unloading, stacking properly at destination,
measurement etc. complete as per direction of the Engineer-in-charge.

A. At Panchamukh, storeyard of Assistant Engineer, Resource Sub-Division, Agartala.

SI. | Description | UNIT | Quantity RATE PER MTR. AMOUNT
e 2.5.00 Kg/cm? pressure
i 90 mm OD | Metre | 5,000 m. @ Rs.

(Rupees Jonly Rs.
ii. | 110mm OD | Metre | 16,200 m. @ Rs.

(Rupees Yonly RS.
i 140 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly Rs.
iv | 160 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly RS.
v 200 mm OD | Metre | 9,200 m @ Rs.

(Rupees Jonly Rs.

4.00 Kg/cm? pressure

Vi | 250 mm OD | Metre | 3,300 m @ Rs.

(Rupees Jonly Rs.
"' | 315mmOD | Metre 3,300 m @ Rs.

(Rupees Jonly Rs.

Contractor. Executive Engineer.
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| DECLARATION OF THE CONTRACTOR |

I/We hereby declare that 1/We have personally gone through the pamphlet containing general directions and
conditions attached to PWD Form No.9 (Modified) and also the clauses of the attached detailed N | T for the
work and I/We do agree to abide by the rules and regulations and conditions therein including upto date

modification made by the Government of Tripura.

Contractor. Executive Engineer,

| SPECIAL TERMS AND CONDITIONS |

1. UPVC pipes shall conform to IS: 4985:2000 with latest amendment if any.
2. Supply shall be restricted to the manufacturers of UPVC pipes and couplers having License for ISI Marking.
3. Couplers may be of same classification or of higher classification but with 1 S I Marking.

4. If authority desire to distribute the supply among different agencies, the firm is to accept the
quantities of pipes and sizes allotted to him irrespective of telescopic sizes. No condition what-so-ever in this

respect will be entertained. Tender having any condition regarding telescopic sizes will be rejected.

5. Materials shall be required to be inspected by wings of CIPET, Bhubaneswar before the materials are actually
despatched. Copies of inspection notes are to be submitted along with the bill for payment. The inspection
charge will have to be borne by the supplier. Materials should be stamped by CIPET as token CIPET approval.

Contractor. Executive Engineer,
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6. The rates shall be quoted inclusive of all taxes & other duties, incidental charges, stacking, cutting charge
carriage, loading, unloading measuring etc. No “D” Form related to GST will be issued by the Department.

7. No price escalation, whatsoever will be allowed.

8. Place of delivery & mode of dispatch: - All materials are to be despatched by Road , Transport through truck
only for delivery to Concern Sub-Division.

9. The pipes shall be supplied in straight length of 3, 4, 5 and 6 meters. In case of any broken and/ or damaged
pipes between 3 to 4,4 to 5 and 5 to 6 meters are delivered the supplier(s) shall be responsible for cutting the
broken/ damaged UPVC pipes to the serviceable straight length of 3,4 and 5 meters as directed by the
Engineer-in-Charge within 15 (Fifteen) days from the date of delivery of the materials at no extra cost, other
wise the same will be straight way rejected.

10.The pipes shall be supplied with both end plain. One coupler should be supplied for each standard length of
pipe along with necessary Solvent Cement for jointing without extra cost. Solvent Cement with ISl marking
should be supplied in airtight & fireproof sealed Container not exceeding 10 Kg. each. The minimum quantity
of Solvent Cement for jointing should be worked out as shown below:-

SI.No. Outer Dia. Of PVC Pipes Solvent cement required
1. 90mmOD 1 kg for 79 joints of Pipes
2. 110 mm O D 1 Kg for 54 joints of Pipe
3. 140mmOD 1 Kg for 36 joints of Pipe
4, 160 mm O D 1 Kg for 27 joints of Pipe
5. 200mm O D 1 kg for 15 joints of pipe
6. 250 mm O D 1 Kg for 9 joints of Pipe
7. 315mm O D 1 Kg for 5 joints of Pipe

11. Any materials supplied if found, not conforming to proper specification/ damaged/ broken may be rejected
and the same will have to taken back by the supplier concerned at their own cost within 15 (Fifteen) days
time from the date of receipt of intimation from the Executive Engineer, Resource Division, Agartala. In
case of failure of the supplier to take back such materials subsequent decay and damage whatsoever will be at
contractor’s risk and cost.

12. If the Department feels necessary or otherwise at the time of dispute / confusion before taking measurement
of the materials, it can perform necessary test as per relevant IS Code and the acceptance of the materials

will be judged on the result of the tests performed Departmentally, and this will be binding on the firm. The
expenditure of such Departmental test will however be borne by the Department.

Contractor. Executive Engineer.
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13. Copies of inspection note/certificate of CIPET, Bhubaneswar and the suppliers lorry wise challans and
invoices are to be submitted to the respective stores at the time of delivery of the materials. Signed copies of
challans & the copy of the inspection reports are to be submitted alongwith the bill(s) for payment.

14. The tenderers are to submit the Zerox copies of GST,PAN Card and BIS license of current
validity all duly attested by Notary, at the time of purchase of tender documents and also along with tender

15. The successful tenderer shall be required to enter into a formal agreement to be executed in PWD Form —9
and to comply with all Terms & Conditions as per clauses provided in the agreement.

16. The tenderer must complete all the column as per tender enquiry and tender schedule duly filled in and
unless the tender is accompanied with the complete particulars / documents, their tender is liable to be
rejected.

17. The payment will be made after physical receipt of the specified materials conforming to IS:
4985:2000. IS: 10124:88(Pt-2) and 1IS: 14182:1994 guided by measurement in Measurement Book by the
receiving officer & availability of fund.

18. The composition of the pipes and sockets should be such that finished product should have density in
between 1.40 to 1.46 Gm/cu.cm and which will be measured at site if necessary.

19. MARKING.
Each pipe shall be clearly and indelibly marked at intervals of not more than three meters.

The marking shall show the following.
(a). The manufacturer’s name or trade mark on each pipe and socket.
(b).  The outside diameter;s of pipe and size of socket.
(c). Batch number.
(d). Class of pipes & socket.
(e). ISl Certification mark on each pipe & socket.
(f).  Purchaser’s name i.e. WR. TRIPURA on each pipes.
(g). Pipes & Sockets shall be supplied having surface colour (Mass Colour) gray only.
(h).  Any important information that the manufacturer deems fit to be inserted on pipe & Socket.
(i). Year of purchase.

Contractor. Executive Engineer.
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20. In case of any dispute arising out of this tender, the same will be settled within the jurisdiction of
Agartala only.

21. Local industrial units having BIS licence intending to avail Tripura Industrial Investment Promotion
Incentive Scheme 2007 will have to submit eligibility certificate in prescribed format from the competent
authority along with the tender.

22.Detailed break up of the quoted/offered rates showing Bases Price, GST, Rate for transportation etc, of the
are to be submitted along with the render.

23.Superintending Engineer is the sole Authority to grant the time extension as provided in clause 4 of PWD
Form-9 and to decide on the amount of penalty /compensation as per clause 2 of PWD Form -9.

24. The manufacturer having NSIC registration certificate of outside of Tripura also should have to deposit
earnest money in the shape of deposit at call/demand draft. Otherwise the tender of such manufacture will be
treated as informal.

25. If the supply is not effected within the stipulated period/ extended period as mentioned in the agreement,
Earnest Money/ security Deposit will stand forfeited absolutely to the Government.

26. In case supplier fails to execute the order within the schedule period of delivery for reasons and if the
Department agrees to the extend delivery date, price rise if applicable within such extension period will also not
be entertained by the purchaser.

27. Deviation of quantities for all items or individual items to the extent of 25% if required by the department
shall have to be supplied by the successful, supplier, provided order for deviated quantities is placed within the
delivery period stipulated in the agreement.

28. The manufacturer having the manufacturing licence of UPVC pipes as per IS: 4985:2000 with latest
amendments 1S:10124:1988 (P-2) with ISI Mark if any and also having at least 3 (Three) years proven
performance certificate of product with in preceding 5 (Five) years prior to this tender is entitled to compete this
tender. The certificate should be issued by an officer not below the rank of Executive Engineer of Central/State
Government Department, Government Organisation and PSUs.

29.1f the agency gets any excise reimbursement bebefit for the tender materials the benefit shall pass over to the
buyer and agency should submitted certificate along with bill stating whether he has got any excise
reimbursement benefit or not.If benefit is availed the same amount will be deducted from the bill.

30. An undertaking to the effect that in case it is deducted by the Govt,that any refund from Excise Duty
Authorities obtained by the contractor after obtaining reimbursement from the Payment Authority and if the
same is not refunded by the contractor to the paying Authority giving details and particulars of
transportations,the paying authority will have full authority to recover such amount from contractor’s
outstanding bills against a particular contract or any other pending Govt,bills under this Divisionand no dispute
on this account would be raised by the conteactor.

Contractor. Executive Engineer,
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TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL QUESTIONS GIVEN.
TENDERERS MAY PLEASE NOTE THAT IF THE ANSWERS SO FURNISHED ARE
NOT CLEAR AND ARE EVASIVE THE TENDER WILL BE LIABLE TO BE IGNORED.

. NITNO. 01/EE/RD/2018-2019. due for openlng on
Offer is open for acceptance till :
Brand of store offered -
Name & address of manufacturer -

HOWODN B

Station of Manufacturer -

. What is your Permanent Income Tax A/C No. -
STATUS. -
Indicate whether you are LSI or SSI -

If you are a small scale unit registered with

NSIC under single point Registration scheme,

whether there is any monetary limit. -

c. Incase you are registered with NSIC under single point,
Registration scheme for the item quoted, confirm whether
You have attached a photo copy of the Registration

T2 4O O

8. State whether business dealings with you have been
banned by Min/Department of supplies.:-

9. Please confirm that you have read all instruction
carefully and have complied with accordingly.:-

1. Full name & address of the person signing
(in block letters )
Signature of witness.
Full name & address of
Witness (in block letters).
2. Whether signing as proprietor/ Partner / constituted
attorney/ duly authorised by the company.

Contractor. Executive Engineer,
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TENDER FOR THE SUPPLY OF MATERIALS IN P.W.D. FORM NO-9. SECTION-VIII.PAGE-

I/We hereby tender for the supply for the “Governor of Tripura” of the materials described in the mentioned memorandum according to the specification
within the times specified and at the rates specified therein subject to the contract. :-

i ). Earnest Money :-Rs. 1,89,679/-.
il ). Security Deposit :- 10% of contract value including Earnest Money deposited subject to page-5 para-10.
a. Payable immediately on the acceptance of tender (excluding Earnest Money if deposited in case With tender):- Rs...Nil..
b. Percentage to be deducted from Running Account Bill:-@ 10% of bill, subject to maximum as per
page-5 para-10.

Description or specification | Total Place at Which | Quantities to be Date by which delivered at | Rates at which articles | Unit
of materials to be supplied | quantities if | to be Delivered. | delivered at each all places must be are to be supplied

each to be place. completed. inclusive of every

supplied. demand.

SEPARATE SCHEDULE ATTACHED

The percentage where to security deposit is taken, will vary from 5 percent to 10 percent according to the
requirement of the case where security deposit is taken see note clause 1 of condition of contract.

Contractor. Executive Engineer,
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Should this tender be accepted in whole or in part, I/We hereby agree to abide by
and fulfill all the terms and provisions of the said conditions annexed hereto and all the terms and
provisions contained in notice inviting tenders so far as applicable and / or in default thereof to forfeit and
pay to the Governor of Tripura or his successor in office, the sum of money mentioned in the said
conditions. A sum of Rs. is hereby forwarded in the form of Deposit at
call on S.B.I. or (any scheduled Bank of India guaranteed by the Reserve
Bank of India), drawn in favour of Executive engineer, Resource Division as Earnest Money. If 1/We fail
to commence the work specified in the above memorandum, I/We agree that the said Governor or his
successor in office shall without prejudice to any other right or remedy be at liberty to forfeit the said
Earnest Money absolutely, otherwise the said Earnest Money shall be retained by him towards Security
Deposit mentioned against Clause of the above mentioned memorandum.

Dated, the day of 200 .

Signature of witness Signature of Contractor.
Address: - Address:-

Occupation:-

The above tender is hereby accepted by me on behalf of the Governor of Tripura.

Dated, the day of 200 .

Signature of the officer by whom the tender is accepted.

Contractor. Executive Engineer,
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P.W.D- 9 (Pamphlet)
GOVERNMENT OF TRIPURA

PUBLIC WORKS DEPARTMENT
State Division
Branch Sub Division
TENDER AND CONTRACT
FOR

SUPPLY OF MATERIALS
(Central P.W.D Code, Paragraph 89)

GENERAL RULES AND DIRECTIONS FOR THE GUIDIENCE OF CONTRACTORS
1. All supplies proposed to be obtained by contract will be notified in a form of invitation to tender
posted in public places and signed by the Sub Divisional Officer
Executive Engineer

This form will state the supplies to be made, as well as the date of submitting and opening tenders
and the time allowed for carrying out the work; also the amount of the earnest money to be deposited with
the tender and the amount of the security deposit to be deposited by the successful tenderer and the
percentages, to be deducted from bills. Copies of the specification, and any other documents required in
connection with the work, signed for the purpose of identification by the

Sub Divisional Officer  shall be also be open for inspection by the contractor at the
Executive Engineer

Office of the Sub- Divisional Officer during office hours.
Executive Engineer

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person holding
power-of-attorney authorizing him to do so, such power-of-attorney to be produced, with the tender, and it
must disclose that the firm is duly registered under the Indian Partnership Act.

3. Receipt for payments made to a firm, must also be signed by the several partners, except where
the contractors are described in their tender as a firm, in which case the receipts must be signed in the
name of the firm by one of the partners or by some other person having authority to give effectual receipts
for the firm.

4. Any person who submits a tender shall full up the usual printed form. Stating at what rate he is
willing to undertake each item of the work. Tenders which propose any alteration in the work specified in
the said firm of invitation to tender, or in the time allowed for carrying out the work, or which contain any
other condition of any sort, will be liable to rejection. No single tender shall include more than one work,
but contractors who wish to tender for two or more works shall submit separate tender for each. Tenders
shall have the name number of the work to which they refer written outside the envelop.

Contractor. Executive Engineer,
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5. The Sub-Divisional Officer or his duly authorise assistant, will open tenders in the presence of any
Executive Engineer
intending contractors who may be present at the time and will enter the amounts of the several

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt for
the earnest money forwarded therewith shall there upon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in Rule 1.
In the event of a tender being rejected, the earnest money forwarded with such accepted tender shall
thereupon to returned to the contractor making the same.

6. The office inviting tenders shall have the right of rejection all or any of the tenders, and will not be
bound to accept the lowest tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as
any acknowledgement of payment to the Sub-Divisional Officer and
Executive Engineer
The contractor shall be responsible for seeing that he procures a receipt signed by the
Sub-Divisional Officer or a duly authorised cashier.
Executive Engineer

CONDITION OF CONTRACT

Clause 1. The person/ persons whose tender may be accepted (hereinafter) called the contractor shall
within one day for a contract of Rs. 1,000/- or less, two days for one of Rs. 2000/- or less, and so on, to a
limit of 10 days of the receipt by him of the notification on the acceptance of his tender deposit with the
Engineer-in-Charge in cash including Guarantee Bonds executed or Fixed deposit receipts tendered by the
state bank of India or scheduled banks. In the case of Guarantees offered of scheduled banks, the amount
should be within the financial limits prescribed by the Reserve Bank of India or Government securities
endorsed to the Engineer-in-Charge (if deposited for more then 12 months) a sum sufficient with the
amount of the earnest money deposited by him with this tender to make up the full security deposits
specified in the tender, or deposit a sum as well, with the earnest money deposited by him if any amount
to 2.5% of the estimated cost of the work put to tender and permit Government at the time of making any
payment to him for work done under the contract to deduct such sum as alongwith the sum already
deposited will amount to 10% of the estimated cost of work put to tender. Such deductions to be held by
Government by way of security deposit. Provided always that Government for this purpose be entitled to
recover 7.5% of the amount of each running bill till the balance of 10% of the estimated cost of the work
put to tender each realised. All compensation or other sums of money payable by the contractor to Govt.
under the terms of his contract may be deducted from , or paid by the sale of a sufficient part of his
security deposit, or from the interest arising therefore, or from any sums which may be due or may
become due to the contractor by Government on any account whatsoever, and the event of his security
deposit being reduced by reasons of any such deduction or sale as aforesaid the contractor shall within ten
days thereafter make good in cash or Government securities endorsed as aforesaid any sum or sums which
may have been deducted from, or raised by sale of his security deposit, or any part thereof..

2. The contractor is to deliver the materials on or before the dates mentioned in the tender. Failing
which he shall be subject to pay or allow one percent. on the total

Contractor. Executive Engineer,
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amount of the contract for every day not exceeding ten days that he shall exceed his time as and for
liquidated damages.

3. Inevery case in which the payment or allowance mentioned In clause 2 shall have incurred for ten
consecutive days, the Executive Engineer shall have power to the annual the contract and to have
the supply completed at the contractor’s risk and expense without any further notice to him and the
contractor shall have no claim to compensation for any loss that he may incur in any case.

4. If the contract shall be hindered in the supply of the materials so as to necessitate and extension of
the time allowed in this tender, he shall apply in writing to the Divisional Officers, who shall grant
it in writing if reasonable ground be shown for it, and without such writer authority of the
Divisional officer, the contractor shall not claim exemption from the fine livable under clause 2.

5. The contractor shall give notice to the Sub-Divisional Officer (hereinafter called the Engineer-in-
Executive Engineer
Charge) of his intention of making delivery of materials and on the materials being approved, a receipt
shall be granted to him by the Divisional Officer or his Assistant, and no material will be considered as
delivered until so approved.

6. On the completion of the delivery of materials, the contractor shall be furnished with a certificate
to that effect by the Sub Divisional Officer (hereinafter called the Engineer-in-Charge). But the delivery
will

Executive Engineer
not to be considered complete until the contractor shall have removed all rejected materials, and shall
have the approved materials stacked or placed in such position as may be pointed out to him.

6. A. If at any time after the commencement of the supplies the Governor of Tripura shall for any
reason whatsoever not required the whole thereof as specified in the tender to be supplied, the
Executive Engineer shall, in addition to his power to annual the contract in case of default on the
part of the contractor, have power to terminate all liability of the Governor there under at any time
after giving due notice in writing to the contractor of his desire to do so. In the event of such a
notice being given :-(a) The Executive Engineer shall be entitled to direct the contractor, to
complete the supply of the materials which are ready for delivery up to the date of the expiry of
the notice and thereafter to cease their supply, all the articles or supplies received and accepted up
to that date shall be paid for at the tender rate, and

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of any

profit or advantage which he might have derived in consequence of the full execution of the contract

but which he did not obtain owing to his premature the monition, or for any loss which he might have
sustained on this account.

7. No. Payment shall be made for supplies estimated to cost less that rupees one thousand, till after
the whole of the supplies shall have been completed and a certificate of completion given. But in the
case of supplies estimated to cost more that rupees one thousand the contractor shall on submitting the
bill therefore be entitled to receive a monthly payment proportionate to the part there of then approved
and passed by the Engineer-In-Charge whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate payments shall
be regarded as payment by way of advance against the final payment only. The final bill shall be
submitted by the contractor within one month of the date

Contractor. Executive Engineer,
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Fixed for the completion of the delivery of materials, otherwise the Engineer-In-Charge’s certificate of

the measurement and of the total amount payable for the supply accordingly shall be final and binding on
all parties.

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to him,
provided that the contractor furnishes to the Engineer-in-charge(1) an authorization in the form of a
legally valid document, such as a power of attorney conferring authority on the band to receive payment
and (2) his own acceptance of the correctness of the account made out as being due to him by
Government or his signature on the bill or other claim preferred against Government before settlement by
the Engineer-in-charge of the account or claim by payment to the bank. While the receipt given by such
bank shall constitute a full and sufficient discharge for the payment, the contractor should, wherever
possible present his bills receipted and discharged through is bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis
the Governor of Tripura.

8. The materials shall be of the best description and in strict Accordance with the specification, and
the contractor shall receive payment for such materials only as are approved and passed by the
Engineer-in-charge.

9. Inthe event of the material being considered by the Engineer-in-charge to be inferior to that
described in the specification, the contractor shall, on demand in writing, forthwith remove the
same at his own charge and cost, and in the event of his neglecting to do so within such period as
may be named by the Engineer-in-charge, that officer may have such rejected materials removed
at the contractor’s risk, and expense incurred being liable to be deducted from any sums due, or
which may become due to the contractor.

10. If the contractor or his work people or servants shall break, deface injure or destroy any building,
rod, curbs, fence enclosure water pipes cables, drains, electric or telephone posts or wires, trees,
grass or grassland of cultivated ground contiguous to the place where the material are being
supplied, he shall make good the same at this own expense and in the event of his refusing or
failing to do so the damage shall be repaired at his expense by the Engineer-in-charge, who shall
deduct the cost from any sums due, or which may become due to the contractor.

11. The contractor shall supply at his own expense all tools plants, and implement required for the due
fulfillment of his contract, and the materials shall remain at the risk of the contractor till the date
for final delivery unless those shall have been in the meantime removed for use by the Engineer-
in-chare, In the event of the materials being damaged or destroyed by or in consequence of
hostilities or war like operations, the contractor shall when ordered in writing by the Engineer-in-
charge, remove any debris from the site, collect & Properly stocked or removed to store all
serviceable materials salvaged from the damaged work and shall be paid at the contractor rate for
the work of clearing the site of debris, stocking or removal of serviceable materials and the
restoration of the material ordered by the Engineer-in-charge, such payment being in addition to
compensation up to the value of the materials destroyed and not paid for. The contractor shall be
paid for the damage or destruction suffered and for restoring the materials at the contractor’s rates.
The compensation shall be assessed by the Divisional Officer up to Rs. 5000/= and by the
Superintending Engineer concerned for a higher amount. The certificate of the Engineer-In —
Charge regarding the quantity and quality of materials shall be final and binding on all parties to
this contract.

Contractor. Executive Engineer,
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Provided always that no compensation shall be payable for any loss in consequence of hostilities
or war-like operations (a) unless the contractor has taken all such precautions against Air-A-Raids
as are dammed necessary by the A.R.P. officer of the Engineer-in-charge,(b) for any materials etc.
not on the site of the work or for any tools, plant, machinery, scaffolding, temporary buildings and
other things not intended for incorporation in the work.

In the event of the contractor having to restore the materials as a foresaid, he shall be allowed such
extension of time for the completion of supply of materials as is considered necessary by the
Divisional officer.

12. No materials shall be brought to site or delivered on Sundays without the written permission of the
Engineer-in-charge.

13. This contract shall not be sublet without the written permission of the Executive Engineer. In the
event of the contractor subletting his contract without such permission he shall be considered to
have thereby committed a breach of contract, and shall forfeit his security deposit and shall have
no claim for any compensation for any loss that may accurse from the materials he may have
collected or engagements entered into.

13-A. The Engineer-in-charge shall have power to make any alternations in omissions from, additions
to, or substitutions for, the original specifications, drawings, designs and instructions, that may appear to
him to be necessary or advisable during the course of supply of the materials and the contractor shall be
bound to supply the materials in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge and such alterations, omissions, additional or substituted materials
which the contract may be directed to supply in the manner above specified as part of the work shall be
supplied by the contractor on the same conditions in all respect on which he agreed to do the main work
and at the same rates as are specified in the tender for the main work. The time for the completion of the
supply shall be extended in the proportion that the altered, additional or substituted quantity of materials
bears to the original quantity and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion. And if the altered
additional or substituted materials include any class of materials for which no rate is specified in this
contract, then such class of materials shall be supplied at the rates entered in the scheduled of rates of
the ............ districts on which the estimated cost shown on page 2 of the tender is based, and if such of
materials are not entered in the said scheduled of rates, then the contractor shall within seven days of the
date of his receipt of the order to supply the materials inform the Engineer-in-charge of the rate which it is
his intension of charge for such class of materials and if the Engineer-in-charge does not agree to this rate
he shall, by notice in writing be at liberty to cancel his order to supply such class of materials and arrange
the supply thereof in such manner as he may consider advisable, provided always that if the contractor
shall commence supply or incur any expenditure in regard thereof before the rates shall have been
determined as lastly hereinbefore mentioned, then and in such case he shall be entitled to be paid in
respect of the supply made or expenditure incurred by him prior to the date of the determination of the
rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of
a dispute the decision of the Superintending Engineer of the circle be final.

13-B. In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the

workman’s Compensation Act, 1923, Government is obliged to pay compensation to a workmen
employed by the contractor, in execution of the works,

Contractor. Executive Engineer,
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Government will recover from the contractor the amount of the compensation so paid and, without
prejudice to the rights of Government under section 12, Sub-section (2) of the said Act, Government shall
be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by Government to the contractor whether under this contract or otherwise.

Government shall not be bound to contract any claim made against it under Section 12, Sub-section(1)
of the said Act, except on the written request of the contractor and upon his giving to Government full
security for all cost which Government might become liable in consequence of contesting such claim.

13-C. (a) The contractor shall pay not less than fair wages to laborer engaged by him on the work.

Explanation:- “Fair Wages” means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been so notified the wages prescribed by
the Tripura P.W.D. for the district in which the work is done.

(b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a
fair wages to labourers indirectly engaged on the work, including any labour engaged by his Sub-
contractors in connection with the said work, as if the labourers had been immediately employed by him.

(c) In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this Agreement the contractor shall comply with or cause to be complied with the
Tripura P.W.D. contractor’s Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deduction from wages recovery of wages not paid and deductions
unauthorisedly made maintenance of wage register, wage cards, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters of a
like nature.

(d) The Executive Engineer concerned shall have the right to deduct, from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non fulfillment of the conditions of the contract for the benefit of the
workers, non payment of wages or of deduction made from his or their wages are not justified by the
terms of the contract or non observance of the Regulations.

(dd) Under the provision of the minimum wages Act. 1948 and the Minimum Wages (Central) Rules
1950, the contractor is bound to allow or cause to be allowed to the Labour directly or indirectly
employed in the works one day’s rest for six days continuous work and pay wages at the same rate as for
duty. In the event of default, the Executive Engineer or Sub-divisional officer concerned shall have the
right to deduct the sum or sums not paid in account of wages for weekly holiday to any labourers and pay
the same to the persons entitled thereto, from any moneys due to the contractor.

(e) Vis-a-vis the Tripura Government the contractor shall be primarily liable for all payments to be
made under, and for the observance of the Regulations aforesaid without prejudice to his right to
claim indemnity from his Sub-contractors.

() The Regulations aforesaid shall be deemed to be a part of the contract and any breach thereof shall

be deemed to be a breach of this contract.
13. -D In respect of all labour directly or indirectly employed in the works for the

Contractor. Executive Engineer,
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Performance of the contractor’s part of this agreement, the contractor or shall comply with or cause to be

complied with all rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the Tripura Public Works Department and its contractors.

13.E. In the event of the contractor (s) committing default or breach of any of the provisions of the
Tripura Public Works Department Contractor’s Labour Regulations and Model Rules for the protection of
health and sanitation arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the above Regulations and
Rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the
Government a sum not exceeding Rs. 50/= for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting continuously in
this respect, the penalty may be enhanced to Rs. 50/ per day for each day of default subject to a
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding to the parties.

13.F. Hutting for labour — The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number, of huts (thereinafter referred to as the camp) of the following specification on a
suitable plot of land to be approved by the Engineer-in-Charge:

(1) (@ The minimum height of each hut at the eve level shall be 7 ft and the floor area to be
provided will be at the rate of 30 sq. ft. for each member of the worker’s family staying
with the labourer.

(b) The contractor (s) shall in addition construct suitable cooking places having minimum area
of 6ft X 5ft. adjacent to the hut for his family.

(C) The contractor(s) also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate
latrines and urinals being provided for women.

(d) The Contractor(s) shall construct sufficient number of bathing and washing places , one
unit for every 25 persons residing in the camp. These bathing and washing places shall be
suitably screened.

2) (&) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case sun-dried bricks the wall
should be plastered with mud gobri on both sides. The floor may be katcha but plastered with
mud gobri and shall be at least 6 ft. above the surrounding ground. The roofs shall be laid with
thatched or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation of the roofs remain water
tight.

(b) The contractor(s) shall provide each hut proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security

purposes.

(d) There shall be kept an open space of at least 8 yards between the rows of huts which may be
reduced to 20 ft according to the availability of site with the approval of the Engineer-in-Charge back to
back construction will be allowed.

3)  Water Supply: - The contractor(s) shall provide adequate supply of water for

Contractor. Executive Engineer,
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the use of labourers. The provisions shall not be less then 2 gallons of pure and wholesome water

per head per day for drinking purpose and 3 gallons of clear water per head day for bathing and washing
purposes. Where piped water supply is available, supply shall be at stand posts and where the supply is
from wells or river, tanks which may be metal or masonry, shall be provided. The contractor(s) shall also
at his /their own cost make arrangements for laying pipe lines for water supply to his/their labour camp
from the existing mains wherever available and shall pay all fees and charges thereof.

(4) The site selected for the camp shall be high ground removed from jungle.

(5) Disposal of Excreta: - The Contractor (s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the requirement
laid down by the Local Health Authorities. If trenching or incineration is not allowed the
contractor (s) shall make arrangement for the removal of the excreta through the Municipal
Committee/ Authority and inform it about the number of labourers employed so that
arrangements may be made by such committee/authority for the removal of excreta. All charges
on this account shall be borne by the contractor and paid direct by him to the Municipality/
authority. The contractor shall provide one sweeper for every 8 seats in case of dry system.

(6) Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp clean and tidy.

(7) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(8) Sanitation: - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health Authority.

13-G In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this agreement the contractor shall at his own expense arrange for the safety
provision as per Tripura P.W.D. safety code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid he shall be liable to penalty of Rs. 50/- for each default and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the cost incurred in that behalf from the contractor.

14. “ Except where otherwise provide in the contractor all questions and disputes relating to the
meaning of the specification, design, drawings and instructions herein before mentioned and as to the
quality of workmanship of materials used on the work or as to any other question, Claim, right, matter
or thing whatsoever, in any way arising out of or relating to the contract, design, drawings,
specification, estimates, instructions, order of these conditions or otherwise concerning the work, or
the execution or failure to execute the same, whether arising during the progress of the work, or after
the completion or abandonment thereof shall be referred to the sole arbitration of the Chief Engineer,
Tripura Public Works Department and in case he is unable to act as arbitrator to the sole arbitration of
any persons to be appointed by such Chief Engineer. It will be no objection to any such appointment
that the arbitrator so appointed is a Government servant that he had to deal with the matters to which
the contact relates and that in the course of his duties as Government servant he had expressed view
on all or any of the matters

Contractor. Executive Engineer,
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in disputes or differences. The arbitrator to whom the matter is originally referred being transferred or

vacating his office or being unable to act for any reason, the Chief Engineer as aforesaid as early as may
be after such transfer, vacation of office or in ability to act shall appointed another person to act as
arbitrator in accordance with the terms of contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor, it is also a term of this contract that on
person other than a person appointed appointed by the Chief Engineer as aforesaid should act as arbitrator
and if for any person that is not possible the matter is not to be referred to arbitration at all in all case
where the total amount of claim in dispute is Rs. 5000/= (Rupees five thousand) or above the arbitrator
shall give reasons for the award.

It is a term of the contract that party invoking arbitration shall specify the dispute to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each disputes.

The arbitrator(s) may from time to time with the consent of the parties enlarge the time, for making
and publishing the award.

It is also a term of the contract that if the contractor(s) do/does not make any demand for arbitration
in respect of any claim(s) in writing with in 90 (ninety) days of receiving the intimation from the
Government that the bill is ready for payment the claim of the contractor(s) will be demand to have been
waived and absolutely barred and the Government shall be discharged and released of all the liabilities
under the contract in respect of those claims.

Subject as aforesaid the provisioned of the arbitration for the arbitration Act. 1940 or any statutory
modification or re-enacment thereof and the rules made there under and for the time being in force shall
apply to the arbitrator proceeding under this clause.

15. On the breach of any term or condition of this contract by the contractor, the said Governor of
Tripura shall be entitled to forfeit the security deposit, or the balance thereof, that may at that time
remaining and to realise and retain the same as damages and compensation for the said breach, but
without prejudice to the right of the said Governor of Tripura to recover any further sums as damage from
any sums due or which may become due to the contractor by Government or otherwise howsoever.

Interpretation Clause: -
The Governor means the Governor of Tripura and his successors.

The Executive Engineer means the Executive engineer for the time being of the Division concerned.
The Sub Divisional Officer means Sub-Divisional Officer for the time being of the Sub Division

concerned.
Words importing the singular number only include the plural number and vice versa.

Termination of 16. Without prejudice to any of the right or remedies under this contract, if the
Contract on death. Contractor dies, the Executive Engineer on behalf of the Governor of Tripura
shall have the option of terminating the contract without compensation to the
contractor
Contractor. Executive Engineer,
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17. (1) Whenever any claim against the contractor for the payment of a sum or money arises out or
money under the contract, Government shall be entitled to recover such sum by appropriating, in part or
whole, the security deposit of the contractor and to shall any Government Promissory notes ect. Forming
the whole or part of security in the event of the security being insufficient or if no security has been taken
from the contractor, then the balance or the total sum recoverable as the case may be shall be deducted
from any sum then due or which at any time thereafter may become due from the contractor under this or
any other contractor with Government. Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay to Government on demand the balance remaining due.

(2) Government shall have the right to cause and audit and technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts, etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed by him to
have been done by him under the contract and found not to have been executed the contractor shall be
liable to refund the amount of the overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in sub- clause (1) of this clause or in any other manner legally
permissible and if as a result of audit and technical examination it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him under it the
amount of such underpayment shall be duly paid by Government to the contractor.

PROVIDED that Government shall not be entitled to recover any sum overpaid nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon between
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other hand any
term of the contract permitting payment for work after assessment by the Superintending Engineer or the
Executive Engineer.

Contractor. Executive Engineer,
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GOVERNMENT OF TRIPURA
OFFICE OF THE CHIEF ENGINEER
PUBLIC WORK DEPARTMENT, (WATER RESOURCE)
KUNJABAN, AGARTALA, TRIPURA (WEST)

DRAFT N.I.T. NO. 02/CE/PWD (WR)/DNIT/2017-2018.

NAME OF WORK - Procurement of UPVC. Pipes of different diameter & pressure for
WR Schemes for Gomati and South District in Tripura during the
year 2017 -2018.

ESTIMATED COST

PUT TO TENDER : . 1,89,67,921/- (Rupees One Crore Eighty nine Lacs Sixty seven
Thousand Nine Hundred twenty one) only

EARNEST MONEY:- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.




D.N.I.T

NAME OF WORK :- Procurement of UPVC. Pipes of different diameter & pressure
for WR Schemes for Gomati and South District in Tripura
during the year 2017 -2018.

ESTIMATED COST PUT . 1,89,67,921/- (Rupees One CroreEighty Nine Lacs Sixty

Seven ThousandNine Hundred twenty one)
only

EARNEST MONEY:- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.
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No. DNIT/ 02 /CE/PWD (WR)/DNIT/
2017-2018.

This Tender document 25 (Twenty Five)
Nos. of written pages only.

ISSUED TO: - M/S.

Executive Engineer,
Resource Division, Panchamukh.
Agartala, Tripura.

TENDER DOCUMENT

Name of Work:

- Procurement of UPVC. Pipes of different diameter
& pressure for WR Schemes for Gomati and South
District in Tripura during the year 2017 -2018.

Notice Inviting Tender No

01/EE/RD/2017 - 2018, dated 10-04-2018

Tender Documents available :

Upto 07 - 05 -2018. Between 10 AM to 5 PM except
Sunday and other Govt. Holidays.

Last Date of receiving of tender
documents. :

Upto 3.00 P.M. on 10- 05 -2018.

Opening date of tender :

12.00 Hrs. on 19-05- 2018. If possible, otherwise on the
next working day.

Name of Purchaser :

W.R. Wing, P.W.D, Govt. of Tripura on behalf of the
Governor of Tripura.

Invited by : Executive Engineer, Resource Division, Panchamukh,
P.O. A.D. Nagar, Agartala, West Tripura — 799 003.
Phone N0.0381-237 5187
Contractor Executive Engineer,
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| TABLE OF CONTENTS |

SECTION SUBJECT PAGE NO.

1. Notice Inviting Tender in P.W.D. Form No. 6 A. 3-7

2. Schedule of Supply. 8

3. Declaration of Contractor. 9

4. Special Terms and Conditions. 9-12

5. Instruction to Tenderer. 13

6. Schedule of P.W.D. Form No-9. 14 - 15

7. General Rules & directions of P.W.D. Form No-9. 16 - 25
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GOVERNMENT OF TRIPURA

P.W.D. FORM No.6 A.

PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER NO.01/EE/RD/ 2017-18

DATED, 10/04/2018

Separate sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” from the
Manufacturers having ISI Certification for UPVC pipes and Couplers of current validity upto 3.00 PM
on 10-05-2018 in P.W.D Form No 9(Nine) for the supply:-

SL. DESCRIPTION OF SUPPLY ESTIMATED EARNEST TIME FOR
No. COST MONEY COMPLETION
1. - Procurement of UPVC. Pipes
of different diameter & pressure for
WR Schemes for Gomati and South | Rs. 1,89,67,921/= | Rs. 1,89,679/- | 4 (Four) Months.
District in Tripura during the year
2017 -2018.
2. For the cases where tender documents will be sold, the tender documents consisting of detailed

plans, complete specifications, schedule of quantities of the various classes of work/supply of work to be
done and the set of conditions of contract(s) to be complied with, can be obtained on or after 18-04- 2018
from the office of the Executive Engineer, Resource Division, Panchamukh, Agartala or the
Superintending Engineer, WR Circle No-1, Kunjaban on any working day during office hours upto

07-05- 2018.
Tenders which shall always be placed in sealed covers with name of work written on the
envelope (for each work separately) will be received by the Divisional Officer , Resource Division,
Panchamukh Agartala or the Superintending Engineer, WR Circle No.l, Kunjaban or the Joint
resident Commissioner, Tripura Bhavan, 1, Pretoria Street, Kolkata up to 3.00 P.M. on 10-05-2018
and will be opened only by the Executive Engineer Resource Division,Panchamukh on 19-05-2018 at
12.00 A.M. if possible. If the office happens to be closed on the date of receipt/opening of the tender as
specified, the tender will be received / opened on the next working day if possible at the same time and
venue. The tender may be submitted by the tenderers either by post or in person. No late receipt of sealed
tenders after the stipulated time and date will be entertained. Any tender received after the closing time
for submission of tender shall be returned unopened.

3.

4.

Tender form can be obtained the office of the Executive Engineer, Resource Division,
Panchamukh or the Superintending Engineer, Water Resource Circle No-1 on payment of a sum of Rs.
500/- (for estimated cost up to Rs. 1 Lakh), Rs. 1000/- ( for estimated cost over Rs. 1.00 Lakhs upto Rs.
50 Lakhs),& Rs. 2500/- (for estimated cost over Rs. 50 Lakhs upto Rs. 2 Crores)5,000,00/- ( for estimated
cost over Rs. 2 Crores) in cash.

The tender documents can be downloaded from the website www.tripurainfo.com &
http://tenders.gov.in/department.asp?id=1324 And in that case the cost of tender documents should be
deposited separately alongwith the tender through demand draft in favour of Executive Engineer,Resource
Division,Panchamukh,Agartala. Receipt of application for issue of tender forms will be stopped on

07-05-2018 at 4.00 PM. and issue of tender forms will be stopped on 08-05-2018

Contractor

( Contd.....p/4)

Executive Engineer
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5. The contractor shall not be permitted for works in the Tripura, P.W.D. Circle responsible for

award and execution of contract in which near relative is posted as Divisional Accountant / as an officer
in any capacity between the Grades of Superintending Engineer, and Assistant Engineer

(both inclusive). He shall also intimate the names of persons who are working with him in any capacity or
any subsequently employed by him and who are near relatives of any Gazetted officer in the Tripura
P.W.D. Any breach of these conditions by the contractor would render him liable for removal from the
approved list of contractors of this Department.

6. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Tripura shall be allowed to
work as contractor for a period of two years of his retirement from Government Service without the prior
permission of Government of Tripura. The contract is liable to be cancelled if either the contractor or any
of his employees is found at any time to be such a person who had not obtained the permission of
Government of Tripura as aforesaid, before submission of the tender or engagement in the contractor
service, as the case may be.

7. (@  Tender form will be sold on submission of documentary proof (in a shape of attested copy
by a Gazetted officer/Notary attested) of valid GST and valid manufacturers certificate for UPVC pipes.
Tenders, which are not in prescribed printed form and are not purchased from the office of the Executive
Engineer, Resource Division, Panchamukh or Superintending Engineer, WR Circle No-I, Agartala or
downloaded from website shall be rejected at the time of opening of tenders. In case of firms and
companies, tendering for the work, those firms and companies shall be registered in India. The condition
regarding GST enumerated above will equally apply in case of firms and companies.

(b)  Tender documents should be sold to only those contractors who fulfill the eligibility criteria

set out in the Press Notice and who are not relative of Divisional Accountant or Superintending Engineer
or Executive Engineer/Assistant Engineer/Junior Engineer of the circle in which the work is to be
executed.
8. @ The contractor shall quoted the rates and amounts tendered by them both in figures as well
as in words. The amount for each item shall be worked out and requisite totals shall be given. When a
Contractor signs a tender in Indian language the rate and amount of tender shall also be written in that
language. In such cases, the rates and amount tendered shall be attested by a witness.

(b). Special care shall be taken so that the rates and amounts are always written both in figures
and words in such a way that interpolation is not possible. In case of figure, the words Rs. should be
written before the figure and paise at the end (Viz Rs.250.50 p). In case of rate or amount in words, the
words Rupees should precede and the word only shall be written at the end (Viz Rupees two hundred fifty
and paise fifty) only.

(©). Item(s) for which no rate or price has been entered by the contractor / Agency shall not be
paid for and shall be deemed covered by the other rates / prices in the contract.
(d). When there is a difference between the rates in figures and in words, the rates, which
correspond to the amounts worked out by the contractor, shall be taken as correct.
(e). When the amount of a item is not worked out by the contractor or it does not correspond with
the rates written either in figures or in words, then the rate quoted by the contractor in
words shall be taken as correct.
(.  When the rate quoted by the contractor in figures and words tallies but the amount is not
worked out correctly, the rate quoted by the contractor shall be taken as correct and not the
amount.

Contractor Executive Engineer
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(9). All corrections to rates and amounts in the tender shall be initialed by the contractor.
Every pages including the blank pages of tender document shall be signed by the contractor.

(h). In the case of percentage of tender, the contractor are required to quoted their rates both in
amount as well as in the percentage below/above the rate entered in the schedule in such casesin the event
of arithmetical error committed in working out of amount by the contractor, the tender percentage and not
the amount should be taken in the account.

9. (a). Earnest Money @ 1 (One) % of the estimated cost put the tender without selling limit shall
be deposited in any scheduled Bank of India guaranteed by the Reserve Bank of India in the shape of
“Deposit at Call” or “Demand Draft” with validity a sum total of continuous 6 (six) months in
favour of the Executive Engineer, Resource Division, Panchamukh Agartala. The Deposit at Call and
Demand Draft must be submitted along with the tender. Earnest Money in any other form will not be
accepted. Tender without Earnest Money, unless exempted, shall be summarily rejected.

(b).Diploma & Degree Engineers enlisted in Class — V and Class-1V (B) respectively will be
exempted from depositing Earnest Money along with tender on works costing upto Rs.1 lakh & 2.50
Lakhs respectively.

(c). Contractor exempted from depositing Earnest Money in individual case shall attach with the
tender an attested copy of the letter exempting the contractor, from depositing earnest money.

(d). The contractor / Agencies exempted from depositing Earnest Money along with submission of
tender by any order of Government of Tripura, will have to deposit 1% of the estimated cost in the shape
of “Deposit at Call” and demand draft as stated in clause 9(a) above in favour of Executive Engineer,
Resource Division, Agartala before issuance of work order.

11. The security deposit will be 10% of the contract value. The security deposit will be collected by
deduction from the running bills of the contractors at the rate mentioned below and the earnest money
will be treated as part of security deposit. A sum of @ 10% of the gross amount of the bill of the
contractor till the sum along with the earnest money equal to amount of 10% of the tender value of the
work subject to the following limit.

(@). Tender value upto Rs. 100.00 Lakhs — Security Deposit @ 10% subject to a maximum
of Rs. 5.0 Lakhs.
(b). Tendered value above Rs. 100.00 Lakhs upto Rs. 200.00 Lakhs — Security Deposit @ 10%
subject to a maximum of Rs. 15.0 Lakhs.
©. Tendered value above Rs. 200.00 Lakhs Security Deposit @ 10% subject to
maximum 25.00 Lakhs.

11. Earnest Money of the unsuccessful tenderer/tenderers will be refunded on finalization of
tender or expiry of validity period whichever is earlier.

Contractor Executive Engineer
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12. If any tenderer withdraws has tender within the validity period or makes any modification in
the terms and conditions of the tender which are not acceptable to the Department then the
Government shall, without prejudice to any other right or remedy be at liberty to forfeit 50
(fifty) % of the earnest money absolutely.

13. The accepting authority reserves the right to accept / reject any / all tenders without assigning
any reason.
14, Tenders which do not fulfill any of these conditions or are not complete in any respect, are

liable for summary rejection.

15. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the tenderer who resorts to canvassing will be liable for rejection.

16. The contractor shall read the specifications carefully before submitting the tender.

17. The whole work may be split up between two or more contractors or accepted in part and
not in entirely, if considered expedient.

18. The Contractor’s responsibility for this contract shall commence from the date of issue
of acceptance order of tender.

19. Letters etc. found in the tender box raising or lowering the quoted rates or dealing with any
other point in connection with the tender shall not be considered.

20. GST & any other\ Duties, Royalties etc. on materials any works in respect of this contract shall
be payable by the contractor and Government will not entertain any claim what so ever in this
respect. Tenderer, shall note this, at the time of quoting rates and prices.

21. In case the contractor fails to commence of work specified in the tender document on
15(Fifteen) days or such time periods as mentioned in letter of award after the date on which
the Engineer-in-charge issuing written order to commence the work, or from the date of
handing over of the site, which ever each late, the Government shall without prejudice to any
other right or remedy be at liberty to forfeit whole of the earnest money absolutely.

22. All work shall be carried out in accordance with the Tripura P.W.D. specification and where
Tripura PWD specification is silent the specifications of CPWD/CPHEEO/CWC/MORT & H /
B 1S, orif any specified separately will be followed.

23. No labour under 14 years of age shall be employed in the work and all labourers employed shall
be paid at the rates not less than those approved by Government of Tripura. Fair wage clause and
relevant orders of the Government of Tripura, will be binding on the contractor.

24. All tools, plants and implements required for the construction of the work except those mentioned

to be supplied by the Department on hire charges will have to be arranged by the contractor at his
own cost.

Contractor Executive Engineer
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25. No claim for idle labourers and establishment will be allowed on account of delay in supply of
departmental tools, plants and materials.

26. Contractor shall be responsible for shortage or wastage of Departmental materials if issued to the
contractor.

27. Recovery of surplus quantity of materials issued but not returned shall be made from the contractor’s
bill at double the issue rate of materials.

28. No transfer of Earnest Money from any amount already at the credit or tenderers (as Earnest Money or
Security Deposit in connection with the other works) will be allowed.

29. Contractors are to arrange all materials for works including stipulated materials, if not available in the
store at any time. However no difference of cost between the market rate & issue rate will be allowed.

30. Contractors shall have to submit working programme with Bar Chart within 15 days time of work
order for works costing more than Rs.30.00 lakhs. Otherwise his order may be cancelled.

31. No non-Indian national labourers who do not possess valid passport and visa will be allowed to work
under any contractor, otherwise the contract will be cancelled.

32. The tender for the work shall not be witnessed by a contractor or contractors who themselves has/
have tendered or who may and has/ have tendered for the same work. Failure to observe this condition
shall render tenders of the contractors/ tenderers as well as those witnessing the tender, liable for
summary rejection.

33. Before submitting tenders, the tenderers are to satisfy themselves by actual visit to the site of work as
regards the prevailing conditions of approaches and roads and availability of labourers and materials etc.
and tenderers submitting tenders shall be deemed to have done so. No claim on the above account will be
entertained afterwards.

34. G,S, T (Goods Service Tax)/ is also applicable for Tripura based industrial units and it will be
realized as per rule of the G.S.T.

35. The tender for the works shall remain open for acceptance for a period of 180(One hundred eighty)
days from the last date of submission of tender.

36.  Schedule of Payments:
(a). For work costing upto Rs.1.00 lakhs - First & Final Bill.
(b). For work costing Rs.1.00 lakhs to Rs.10.00 lakhs — Running Account Payment Bill shall not

be less than Rs.1.00 lakhs per Bill.
(c). For work costing Rs.10.00 lakhs to Rs. 1.00 Crore — Running Account Payment Bill shall not
be less than Rs.2.00 lakhs.
(d). For work costing above Rs. 1.00 Crore to Rs. 5.00 Crore — Running Account Payment
bill shall not be less than 60.00 lakhs.

37. In addition to special conditions, general conditions etc. of Tripura PWD Form No-9 with up to
date correction slip will also form a part of the tender.

Contractor. Executive Engineer,
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SCHEDULE OF SUPPLY

Name of Work: - Procurement of UPVC. Pipes of different diameter & pressure for WR Schemes for
Gomati and South District in Tripura during the year 2017 -2018.

ITEM NO-1.

Supply of unplasticized PVC pipes of different diameter and pressure for different WR. Schemes in Tripura
with ISI mark for Irrigation water supply as per specification No. IS: 4985:2000 (with latest amendment)
with required quantity of couplers conforming to IS: 10124: 1988(P -2) with ISI Mark and Cement Solvent
required for jointing the pipes as per specification No. 1S: 14182:1994 with ISI Mark including, carrying of
the materials by road (by truck), all kinds of loading, unloading, stacking properly at destination,
measurement etc. complete as per direction of the Engineer-in-charge.

A. At Panchamukh, storeyard of Assistant Engineer, Resource Sub-Division, Agartala.

SI. | Description | UNIT | Quantity RATE PER MTR. AMOUNT
e 2.5.00 Kg/cm? pressure
i 90 mm OD | Metre | 5,000 m. @ Rs.

(Rupees Jonly Rs.
ii. | 110mm OD | Metre | 16,200 m. @ Rs.

(Rupees Yonly RS.
i 140 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly Rs.
iv | 160 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly RS.
v 200 mm OD | Metre | 9,200 m @ Rs.

(Rupees Jonly Rs.

4.00 Kg/cm? pressure

Vi | 250 mm OD | Metre | 3,300 m @ Rs.

(Rupees Jonly Rs.
"' | 315mmOD | Metre 3,300 m @ Rs.

(Rupees Jonly Rs.

Contractor. Executive Engineer.
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| DECLARATION OF THE CONTRACTOR |

I/We hereby declare that 1/We have personally gone through the pamphlet containing general directions and
conditions attached to PWD Form No.9 (Modified) and also the clauses of the attached detailed N | T for the
work and I/We do agree to abide by the rules and regulations and conditions therein including upto date

modification made by the Government of Tripura.

Contractor. Executive Engineer,

| SPECIAL TERMS AND CONDITIONS |

1. UPVC pipes shall conform to IS: 4985:2000 with latest amendment if any.
2. Supply shall be restricted to the manufacturers of UPVC pipes and couplers having License for ISI Marking.
3. Couplers may be of same classification or of higher classification but with 1 S I Marking.

4. If authority desire to distribute the supply among different agencies, the firm is to accept the
quantities of pipes and sizes allotted to him irrespective of telescopic sizes. No condition what-so-ever in this

respect will be entertained. Tender having any condition regarding telescopic sizes will be rejected.

5. Materials shall be required to be inspected by wings of CIPET, Bhubaneswar before the materials are actually
despatched. Copies of inspection notes are to be submitted along with the bill for payment. The inspection
charge will have to be borne by the supplier. Materials should be stamped by CIPET as token CIPET approval.

Contractor. Executive Engineer,
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6. The rates shall be quoted inclusive of all taxes & other duties, incidental charges, stacking, cutting charge
carriage, loading, unloading measuring etc. No “D” Form related to GST will be issued by the Department.

7. No price escalation, whatsoever will be allowed.

8. Place of delivery & mode of dispatch: - All materials are to be despatched by Road , Transport through truck
only for delivery to Concern Sub-Division.

9. The pipes shall be supplied in straight length of 3, 4, 5 and 6 meters. In case of any broken and/ or damaged
pipes between 3 to 4,4 to 5 and 5 to 6 meters are delivered the supplier(s) shall be responsible for cutting the
broken/ damaged PVC pipes to the serviceable straight length of 3,4 and 5 meters as directed by the
Engineer-in-Charge within 15 (Fifteen) days from the date of delivery of the materials at no extra cost, other
wise the same will be straight way rejected.

10.The pipes shall be supplied with both end plain. One coupler should be supplied for each standard length of
pipe along with necessary Solvent Cement for jointing without extra cost. Solvent Cement with ISl marking
should be supplied in airtight & fireproof sealed Container not exceeding 10 Kg. each. The minimum quantity
of Solvent Cement for jointing should be worked out as shown below:-

SI.No. Outer Dia. Of PVC Pipes Solvent cement required
1. 90mmOD 1 kg for 79 joints of Pipes
2. 110 mm O D 1 Kg for 54 joints of Pipe
3. 140mmOD 1 Kg for 36 joints of Pipe
4, 160 mm O D 1 Kg for 27 joints of Pipe
5. 200mm O D 1 kg for 15 joints of pipe
6. 250 mm O D 1 Kg for 9 joints of Pipe
7. 315mm O D 1 Kg for 5 joints of Pipe

11. Any materials supplied if found, not conforming to proper specification/ damaged/ broken may be rejected
and the same will have to taken back by the supplier concerned at their own cost within 15 (Fifteen) days
time from the date of receipt of intimation from the Executive Engineer, Resource Division, Agartala. In
case of failure of the supplier to take back such materials subsequent decay and damage whatsoever will be at
contractor’s risk and cost.

12. If the Department feels necessary or otherwise at the time of dispute / confusion before taking measurement
of the materials, it can perform necessary test as per relevant IS Code and the acceptance of the materials

will be judged on the result of the tests performed Departmentally, and this will be binding on the firm. The
expenditure of such Departmental test will however be borne by the Department.

Contractor. Executive Engineer.
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13. Copies of inspection note/certificate of CIPET, Bhubaneswar and the suppliers lorry wise challans and
invoices are to be submitted to the respective stores at the time of delivery of the materials. Signed copies of
challans & the copy of the inspection reports are to be submitted alongwith the bill(s) for payment.

14. The tenderers are to submit the Xerox copies of GST,PAN Card and BIS license of current
validity all duly attested by Notary, at the time of purchase of tender documents and also along with tender

15. The successful tenderer shall be required to enter into a formal agreement to be executed in PWD Form —9
and to comply with all Terms & Conditions as per clauses provided in the agreement.

16. The tenderer must complete all the column as per tender enquiry and tender schedule duly filled in and
unless the tender is accompanied with the complete particulars / documents, their tender is liable to be
rejected.

17. The payment will be made after physical receipt of the specified materials conforming to IS:
4985:2000. IS: 10124:88(Pt-2) and 1S: 14182:1994 guided by measurement in Measurement Book by the
receiving officer & availability of fund.

18. The composition of the pipes and sockets should be such that finished product should have density in
between 1.40 to 1.46 Gm/cu.cm and which will be measured at site if necessary.

19. MARKING.
Each pipe shall be clearly and indelibly marked at intervals of not more than three meters.

The marking shall show the following.
(a). The manufacturer’s name or trade mark on each pipe and socket.
(b).  The outside diameter;s of pipe and size of socket.
(c). Batch number.
(d). Class of pipes & socket.
(e). ISl Certification mark on each pipe & socket.
(f).  Purchaser’s name i.e. WR. TRIPURA on each pipes.
(g). Pipes & Sockets shall be supplied having surface colour (Mass Colour) gray only.
(h).  Any important information that the manufacturer deems fit to be inserted on pipe & Socket.
(i).  Year of purchase.

Contractor. Executive Engineer.
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20. In case of any dispute arising out of this tender, the same will be settled within the jurisdiction of
Agartala only.

21. Local industrial units having BIS licence intending to avail Tripura Industrial Investment Promotion
Incentive Scheme 2007 will have to submit eligibility certificate in prescribed format from the competent
authority along with the tender.

22.Detailed break up of the quoted/offered rates showing Bases Price ,GST, Rate for transportation etc, of the
are to be submitted along with the render.

23.Superintending Engineer is the sole Authority to grant the time extension as provided in clause 4 of PWD
Form-9 and to decide on the amount of penalty /compensation as per clause 2 of PWD Form -9.

24. The manufacturer having NSIC registration certificate of outside of Tripura also should have to deposit
earnest money in the shape of deposit at call/demand draft. Otherwise the tender of such manufacture will be
treated as informal.

25. If the supply is not effected within the stipulated period/ extended period as mentioned in the agreement,
Earnest Money/ security Deposit will stand forfeited absolutely to the Government.

26. In case supplier fails to execute the order within the schedule period of delivery for reasons and if the
Department agrees to the extend delivery date, price rise if applicable within such extension period will also not
be entertained by the purchaser.

27. Deviation of quantities for all items or individual items to the extent of 25% if required by the department
shall have to be supplied by the successful, supplier, provided order for deviated quantities is placed within the
delivery period stipulated in the agreement.

28. The manufacturer having the manufacturing license of UPVC pipes as per IS: 4985:2000 with latest
amendments 1S:10124:1988 (P-2) with ISI Mark if any and also having at least 3 (Three) years proven
performance certificate of product with in preceding 5 (Five) years prior to this tender is entitled to compete this
tender. The certificate should be issued by an officer not below the rank of Executive Engineer of Central/State
Government Department, Government Organization and PSUs.

29.1f the agency gets any excise reimbursement benefit for the tender materials the benefit shall pass over to the
buyer and agency should submitted certificate along with bill stating whether he has got any excise
reimbursement benefit or not. If benefit is availed the same amount will be deducted from the bill.

30. An undertaking to the effect that in case it is deducted by the Govt, that any refund from Excise Duty
Authorities obtained by the contractor after obtaining reimbursement from the Payment Authority and if the
same is not refunded by the contractor to the paying Authority giving details and particulars of transportations,
the paying authority will have full authority to recover such amount from contractor’s outstanding bills against a
particular contract or any other pending Govt, bills under this Division and no dispute on this account would be
raised by the contractor.

Contractor. Executive Engineer,
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TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL QUESTIONS GIVEN.
TENDERERS MAY PLEASE NOTE THAT IF THE ANSWERS SO FURNISHED ARE
NOT CLEAR AND ARE EVASIVE THE TENDER WILL BE LIABLE TO BE IGNORED.

. NITNO. 01/EE/RD/2018-2019. due for openlng on
Offer is open for acceptance till :
Brand of store offered -
Name & address of manufacturer -

HOWODN B

Station of Manufacturer -

. What is your Permanent Income Tax A/C No. -
STATUS. -
Indicate whether you are LSI or SSI -

If you are a small scale unit registered with

NSIC under single point Registration scheme,

whether there is any monetary limit. -

c. Incase you are registered with NSIC under single point,
Registration scheme for the item quoted, confirm whether
You have attached a photo copy of the Registration

T2 4O O

8. State whether business dealings with you have been
banned by Min/Department of supplies.:-

9. Please confirm that you have read all instruction
carefully and have complied with accordingly.:-

1. Full name & address of the person signing
(in block letters )
Signature of witness.
Full name & address of
Witness (in block letters).
2. Whether signing as proprietor/ Partner / constituted
attorney/ duly authorised by the company.

Contractor. Executive Engineer,

(Contd.P/14)



TENDER FOR THE SUPPLY OF MATERIALS IN P.W.D. FORM NO-9. SECTION-VIII.PAGE-

I/We hereby tender for the supply for the “Governor of Tripura” of the materials described in the mentioned memorandum according to the specification
within the times specified and at the rates specified therein subject to the contract. :-

i ). Earnest Money :-Rs. 1,89,679/-.
il ). Security Deposit :- 10% of contract value including Earnest Money deposited subject to page-5 para-10.
c. Payable immediately on the acceptance of tender (excluding Earnest Money if deposited in case With tender):- Rs...Nil..

d. Percentage to be deducted from Running Account Bill:-@ 10% of bill, subject to maximum as per
page-5 para-10.

Description or specification | Total Place at Which | Quantities to be Date by which delivered at | Rates at which articles | Unit
of materials to be supplied | quantities if | to be Delivered. | delivered at each all places must be are to be supplied

each to be place. completed. inclusive of every

supplied. demand.

SEPARATE SCHEDULE ATTACHED

The percentage where to security deposit is taken, will very from 5 percent to 10 percent according to the
requirement of the case where security deposit is taken see note clause 1 of condition of contract.

Contractor. Executive Engineer,
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Should this tender be accepted in whole or in part, I/We hereby agree to abide by
and fulfill all the terms and provisions of the said conditions annexed hereto and all the terms and
provisions contained in notice inviting tenders so far as applicable and / or in default thereof to forfeit and
pay to the Governor of Tripura or his successor in office, the sum of money mentioned in the said
conditions. A sum of Rs. is hereby forwarded in the form of Deposit at
call on S.B.1. or (any scheduled Bank of India guaranteed by the Reserve
Bank of India), drawn in favour of Executive engineer, Resource Division as Earnest Money. If 1/We fail
to commence the work specified in the above memorandum, I/We agree that the said Governor or his
successor in office shall without prejudice to any other right or remedy be at liberty to forfeit the said
Earnest Money absolutely, otherwise the said Earnest Money shall be retained by him towards Security
Deposit mentioned against Clause of the above mentioned memorandum.

Dated, the day of 200 .

Signature of witness Signature of Contractor.
Address: - Address:-

Occupation:-

The above tender is hereby accepted by me on behalf of the Governor of Tripura.

Dated, the day of 200 .

Signature of the officer by whom the tender is accepted.

Contractor. Executive Engineer,
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P.W.D- 9 (Pamphlet)
GOVERNMENT OF TRIPURA

PUBLIC WORKS DEPARTMENT
State Division
Branch Sub Division
TENDER AND CONTRACT
FOR

SUPPLY OF MATERIALS
(Central P.W.D Code, Paragraph 89)

GENERAL RULES AND DIRECTIONS FOR THE GUIDIENCE OF CONTRACTORS
1. All supplies proposed to be obtained by contract will be notified in a form of invitation to tender
posted in public places and signed by the Sub Divisional Officer
Executive Engineer

This form will state the supplies to be made, as well as the date of submitting and opening tenders
and the time allowed for carrying out the work; also the amount of the earnest money to be deposited with
the tender and the amount of the security deposit to be deposited by the successful tenderer and the
percentages, to be deducted from bills. Copies of the specification, and any other documents required in
connection with the work, signed for the purpose of identification by the

Sub Divisional Officer  shall be also be open for inspection by the contractor at the
Executive Engineer

Office of the Sub- Divisional Officer during office hours.
Executive Engineer

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person holding
power-of-attorney authorizing him to do so, such power-of-attorney to be produced, with the tender, and it
must disclose that the firm is duly registered under the Indian Partnership Act.

3. Receipt for payments made to a firm, must also be signed by the several partners, except where
the contractors are described in their tender as a firm, in which case the receipts must be signed in the
name of the firm by one of the partners or by some other person having authority to give effectual receipts
for the firm.

4. Any person who submits a tender shall full up the usual printed form. Stating at what rate he is
willing to undertake each item of the work. Tenders which propose any alteration in the work specified in
the said firm of invitation to tender, or in the time allowed for carrying out the work, or which contain any
other condition of any sort, will be liable to rejection. No single tender shall include more than one work,
but contractors who wish to tender for two or more works shall submit separate tender for each. Tenders
shall have the name number of the work to which they refer written outside the envelop.

Contractor. Executive Engineer,
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5. The Sub-Divisional Officer or his duly authorise assistant, will open tenders in the presence of any
Executive Engineer
intending contractors who may be present at the time and will enter the amounts of the several

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt for
the earnest money forwarded therewith shall there upon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in Rule 1.
In the event of a tender being rejected, the earnest money forwarded with such accepted tender shall
thereupon to returned to the contractor making the same.

6. The office inviting tenders shall have the right of rejection all or any of the tenders, and will not be
bound to accept the lowest tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as
any acknowledgement of payment to the Sub-Divisional Officer and
Executive Engineer
The contractor shall be responsible for seeing that he procures a receipt signed by the
Sub-Divisional Officer or a duly authorised cashier.
Executive Engineer

CONDITION OF CONTRACT

Clause 1. The person/ persons whose tender may be accepted (hereinafter) called the contractor shall
within one day for a contract of Rs. 1,000/- or less, two days for one of Rs. 2000/- or less, and so on, to a
limit of 10 days of the receipt by him of the notification on the acceptance of his tender deposit with the
Engineer-in-Charge in cash including Guarantee Bonds executed or Fixed deposit receipts tendered by the
state bank of India or scheduled banks. In the case of Guarantees offered of scheduled banks, the amount
should be within the financial limits prescribed by the Reserve Bank of India or Government securities
endorsed to the Engineer-in-Charge (if deposited for more then 12 months) a sum sufficient with the
amount of the earnest money deposited by him with this tender to make up the full security deposits
specified in the tender, or deposit a sum as well, with the earnest money deposited by him if any amount
to 2.5% of the estimated cost of the work put to tender and permit Government at the time of making any
payment to him for work done under the contract to deduct such sum as alongwith the sum already
deposited will amount to 10% of the estimated cost of work put to tender. Such deductions to be held by
Government by way of security deposit. Provided always that Government for this purpose be entitled to
recover 7.5% of the amount of each running bill till the balance of 10% of the estimated cost of the work
put to tender each realised. All compensation or other sums of money payable by the contractor to Govt.
under the terms of his contract may be deducted from , or paid by the sale of a sufficient part of his
security deposit, or from the interest arising therefore, or from any sums which may be due or may
become due to the contractor by Government on any account whatsoever, and the event of his security
deposit being reduced by reasons of any such deduction or sale as aforesaid the contractor shall within ten
days thereafter make good in cash or Government securities endorsed as aforesaid any sum or sums which
may have been deducted from, or raised by sale of his security deposit, or any part thereof..

7. The contractor is to deliver the materials on or before the dates mentioned in the tender. Failing
which he shall be subject to pay or allow one percent. on the total

Contractor. Executive Engineer,
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amount of the contract for every day not exceeding ten days that he shall exceed his time as and for
liquidated damages.

8. Inevery case in which the payment or allowance mentioned In clause 2 shall have incurred for ten
consecutive days, the Executive Engineer shall have power to the annual the contract and to have
the supply completed at the contractor’s risk and expense without any further notice to him and the
contractor shall have no claim to compensation for any loss that he may incur in any case.

9. |If the contract shall be hindered in the supply of the materials so as to necessitate and extension of
the time allowed in this tender, he shall apply in writing to the Divisional Officers, who shall grant
it in writing if reasonable ground be shown for it, and without such writer authority of the
Divisional officer, the contractor shall not claim exemption from the fine livable under clause 2.

10. The contractor shall give notice to the Sub-Divisional Officer (hereinafter called the Engineer-in-
Executive Engineer
Charge) of his intention of making delivery of materials and on the materials being approved, a receipt
shall be granted to him by the Divisional Officer or his Assistant, and no material will be considered as
delivered until so approved.

6. On the completion of the delivery of materials, the contractor shall be furnished with a certificate
to that effect by the Sub Divisional Officer (hereinafter called the Engineer-in-Charge). But the delivery
will

Executive Engineer
not to be considered complete until the contractor shall have removed all rejected materials, and shall
have the approved materials stacked or placed in such position as may be pointed out to him.

11. A. If at any time after the commencement of the supplies the Governor of Tripura shall for any
reason whatsoever not required the whole thereof as specified in the tender to be supplied, the
Executive Engineer shall, in addition to his power to annual the contract in case of default on the
part of the contractor, have power to terminate all liability of the Governor there under at any time
after giving due notice in writing to the contractor of his desire to do so. In the event of such a
notice being given :-(a) The Executive Engineer shall be entitled to direct the contractor, to
complete the supply of the materials which are ready for delivery up to the date of the expiry of
the notice and thereafter to cease their supply, all the articles or supplies received and accepted up
to that date shall be paid for at the tender rate, and

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of any

profit or advantage which he might have derived in consequence of the full execution of the contract

but which he did not obtain owing to his premature the monition, or for any loss which he might have
sustained on this account.

7. No. Payment shall be made for supplies estimated to cost less that rupees one thousand, till after
the whole of the supplies shall have been completed and a certificate of completion given. But in the
case of supplies estimated to cost more that rupees one thousand the contractor shall on submitting the
bill therefore be entitled to receive a monthly payment proportionate to the part there of then approved
and passed by the Engineer-In-Charge whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate payments shall
be regarded as payment by way of advance against the final payment only. The final bill shall be
submitted by the contractor within one month of the date

Contractor. Executive Engineer,
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Fixed for the completion of the delivery of materials, otherwise the Engineer-In-Charge’s certificate of

the measurement and of the total amount payable for the supply accordingly shall be final and binding on
all parties.

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to him,
provided that the contractor furnishes to the Engineer-in-charge(1) an authorization in the form of a
legally valid document, such as a power of attorney conferring authority on the band to receive payment
and (2) his own acceptance of the correctness of the account made out as being due to him by
Government or his signature on the bill or other claim preferred against Government before settlement by
the Engineer-in-charge of the account or claim by payment to the bank. While the receipt given by such
bank shall constitute a full and sufficient discharge for the payment, the contractor should, wherever
possible present his bills receipted and discharged through is bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis
the Governor of Tripura.

14. The materials shall be of the best description and in strict Accordance with the specification, and
the contractor shall receive payment for such materials only as are approved and passed by the
Engineer-in-charge.

15. In the event of the material being considered by the Engineer-in-charge to be inferior to that
described in the specification, the contractor shall, on demand in writing, forthwith remove the
same at his own charge and cost, and in the event of his neglecting to do so within such period as
may be named by the Engineer-in-charge, that officer may have such rejected materials removed
at the contractor’s risk, and expense incurred being liable to be deducted from any sums due, or
which may become due to the contractor.

16. If the contractor or his work people or servants shall break, deface injure or destroy any building,
rod, curbs, fence enclosure water pipes cables, drains, electric or telephone posts or wires, trees,
grass or grassland of cultivated ground contiguous to the place where the material are being
supplied, he shall make good the same at this own expense and in the event of his refusing or
failing to do so the damage shall be repaired at his expense by the Engineer-in-charge, who shall
deduct the cost from any sums due, or which may become due to the contractor.

17. The contractor shall supply at his own expense all tools plants, and implement required for the due
fulfillment of his contract, and the materials shall remain at the risk of the contractor till the date
for final delivery unless those shall have been in the meantime removed for use by the Engineer-
in-chare, In the event of the materials being damaged or destroyed by or in consequence of
hostilities or war like operations, the contractor shall when ordered in writing by the Engineer-in-
charge, remove any debris from the site, collect & Properly stocked or removed to store all
serviceable materials salvaged from the damaged work and shall be paid at the contractor rate for
the work of clearing the site of debris, stocking or removal of serviceable materials and the
restoration of the material ordered by the Engineer-in-charge, such payment being in addition to
compensation up to the value of the materials destroyed and not paid for. The contractor shall be
paid for the damage or destruction suffered and for restoring the materials at the contractor’s rates.
The compensation shall be assessed by the Divisional Officer up to Rs. 5000/= and by the
Superintending Engineer concerned for a higher amount. The certificate of the Engineer-In —
Charge regarding the quantity and quality of materials shall be final and binding on all parties to
this contract.

Contractor. Executive Engineer,
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Provided always that no compensation shall be payable for any loss in consequence of hostilities
or war-like operations (a) unless the contractor has taken all such precautions against Air-A-Raids
as are dammed necessary by the A.R.P. officer of the Engineer-in-charge,(b) for any materials etc.
not on the site of the work or for any tools, plant, machinery, scaffolding, temporary buildings and
other things not intended for incorporation in the work.

In the event of the contractor having to restore the materials as a foresaid, he shall be allowed such
extension of time for the completion of supply of materials as is considered necessary by the
Divisional officer.

18. No materials shall be brought to site or delivered on Sundays without the written permission of the
Engineer-in-charge.

19. This contract shall not be sublet without the written permission of the Executive Engineer. In the
event of the contractor subletting his contract without such permission he shall be considered to
have thereby committed a breach of contract, and shall forfeit his security deposit and shall have
no claim for any compensation for any loss that may accurse from the materials he may have
collected or engagements entered into.

13-A. The Engineer-in-charge shall have power to make any alternations in omissions from, additions
to, or substitutions for, the original specifications, drawings, designs and instructions, that may appear to
him to be necessary or advisable during the course of supply of the materials and the contractor shall be
bound to supply the materials in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge and such alterations, omissions, additional or substituted materials
which the contract may be directed to supply in the manner above specified as part of the work shall be
supplied by the contractor on the same conditions in all respect on which he agreed to do the main work
and at the same rates as are specified in the tender for the main work. The time for the completion of the
supply shall be extended in the proportion that the altered, additional or substituted quantity of materials
bears to the original quantity and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion. And if the altered
additional or substituted materials include any class of materials for which no rate is specified in this
contract, then such class of materials shall be supplied at the rates entered in the scheduled of rates of
the ............ districts on which the estimated cost shown on page 2 of the tender is based, and if such of
materials are not entered in the said scheduled of rates, then the contractor shall within seven days of the
date of his receipt of the order to supply the materials inform the Engineer-in-charge of the rate which it is
his intension of charge for such class of materials and if the Engineer-in-charge does not agree to this rate
he shall, by notice in writing be at liberty to cancel his order to supply such class of materials and arrange
the supply thereof in such manner as he may consider advisable, provided always that if the contractor
shall commence supply or incur any expenditure in regard thereof before the rates shall have been
determined as lastly hereinbefore mentioned, then and in such case he shall be entitled to be paid in
respect of the supply made or expenditure incurred by him prior to the date of the determination of the
rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of
a dispute the decision of the Superintending Engineer of the circle be final.

13-B. In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the

workman’s Compensation Act, 1923, Government is obliged to pay compensation to a workmen
employed by the contractor, in execution of the works,

Contractor. Executive Engineer,
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Government will recover from the contractor the amount of the compensation so paid and, without
prejudice to the rights of Government under section 12, Sub-section (2) of the said Act, Government shall
be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by Government to the contractor whether under this contract or otherwise.

Government shall not be bound to contract any claim made against it under Section 12, Sub-section(1)
of the said Act, except on the written request of the contractor and upon his giving to Government full
security for all cost which Government might become liable in consequence of contesting such claim.

13-C. (a) The contractor shall pay not less than fair wages to laborer engaged by him on the work.

Explanation:- “Fair Wages” means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been so notified the wages prescribed by
the Tripura P.W.D. for the district in which the work is done.

(b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a
fair wages to labourers indirectly engaged on the work, including any labour engaged by his Sub-
contractors in connection with the said work, as if the labourers had been immediately employed by him.

(9) In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this Agreement the contractor shall comply with or cause to be complied with the
Tripura P.W.D. contractor’s Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deduction from wages recovery of wages not paid and deductions
unauthorisedly made maintenance of wage register, wage cards, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters of a
like nature.

(h) The Executive Engineer concerned shall have the right to deduct, from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non fulfillment of the conditions of the contract for the benefit of the
workers, non payment of wages or of deduction made from his or their wages are not justified by the
terms of the contract or non observance of the Regulations.

(dd) Under the provision of the minimum wages Act. 1948 and the Minimum Wages (Central) Rules
1950, the contractor is bound to allow or cause to be allowed to the Labour directly or indirectly
employed in the works one day’s rest for six days continuous work and pay wages at the same rate as for
duty. In the event of default, the Executive Engineer or Sub-divisional officer concerned shall have the
right to deduct the sum or sums not paid in account of wages for weekly holiday to any labourers and pay
the same to the persons entitled thereto, from any moneys due to the contractor.

(i) Vis-a-vis the Tripura Government the contractor shall be primarily liable for all payments to be
made under, and for the observance of the Regulations aforesaid without prejudice to his right to
claim indemnity from his Sub-contractors.

(J) The Regulations aforesaid shall be deemed to be a part of the contract and any breach thereof shall

be deemed to be a breach of this contract.
13. -D In respect of all labour directly or indirectly employed in the works for the

Contractor. Executive Engineer,
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Performance of the contractor’s part of this agreement, the contractor or shall comply with or cause to be
complied with all rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the Tripura Public Works Department and its contractors.

13.E. In the event of the contractor (s) committing default or breach of any of the provisions of the
Tripura Public Works Department Contractor’s Labour Regulations and Model Rules for the protection of
health and sanitation arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the above Regulations and
Rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the
Government a sum not exceeding Rs. 50/= for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting continuously in
this respect, the penalty may be enhanced to Rs. 50/ per day for each day of default subject to a
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding to the parties.

13.F. Hutting for labour — The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number, of huts (thereinafter referred to as the camp) of the following specification on a
suitable plot of land to be approved by the Engineer-in-Charge:

(1) (@ The minimum height of each hut at the eve level shall be 7 ft and the floor area to be
provided will be at the rate of 30 sq. ft. for each member of the worker’s family staying
with the labourer.

(c) The contractor (s) shall in addition construct suitable cooking places having minimum area
of 6ft X 5ft. adjacent to the hut for his family.

(C) The contractor(s) also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate
latrines and urinals being provided for women.

20 The Contractor(s) shall construct sufficient number of bathing and washing places , one
unit for every 25 persons residing in the camp. These bathing and washing places shall be

suitably screened.

4)  (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case sun-dried bricks the wall
should be plastered with mud gobri on both sides. The floor may be katcha but plastered with
mud gobri and shall be at least 6 ft. above the surrounding ground. The roofs shall be laid with
thatched or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation of the roofs remain water
tight.

(b) The contractor(s) shall provide each hut proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security

purposes.

(d) There shall be kept an open space of at least 8 yards between the rows of huts which may be
reduced to 20 ft according to the availability of site with the approval of the Engineer-in-Charge back to
back construction will be allowed.

5)  Water Supply: - The contractor(s) shall provide adequate supply of water for

Contractor. Executive Engineer,
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the use of labourers. The provisions shall not be less then 2 gallons of pure and wholesome water

per head per day for drinking purpose and 3 gallons of clear water per head day for bathing and washing
purposes. Where piped water supply is available, supply shall be at stand posts and where the supply is
from wells or river, tanks which may be metal or masonry, shall be provided. The contractor(s) shall also
at his /their own cost make arrangements for laying pipe lines for water supply to his/their labour camp
from the existing mains wherever available and shall pay all fees and charges thereof.

(9) The site selected for the camp shall be high ground removed from jungle.

(10) Disposal of Excreta: - The Contractor (s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the requirement
laid down by the Local Health Authorities. If trenching or incineration is not allowed the
contractor (s) shall make arrangement for the removal of the excreta through the Municipal
Committee/ Authority and inform it about the number of labourers employed so that
arrangements may be made by such committee/authority for the removal of excreta. All charges
on this account shall be borne by the contractor and paid direct by him to the Municipality/
authority. The contractor shall provide one sweeper for every 8 seats in case of dry system.

(11) Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp clean and tidy.

(12) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(13) Sanitation: - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health Authority.

13-G In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this agreement the contractor shall at his own expense arrange for the safety
provision as per Tripura P.W.D. safety code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid he shall be liable to penalty of Rs. 50/- for each default and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the cost incurred in that behalf from the contractor.

14. “ Except where otherwise provide in the contractor all questions and disputes relating to the
meaning of the specification, design, drawings and instructions herein before mentioned and as to the
quality of workmanship of materials used on the work or as to any other question, Claim, right, matter
or thing whatsoever, in any way arising out of or relating to the contract, design, drawings,
specification, estimates, instructions, order of these conditions or otherwise concerning the work, or
the execution or failure to execute the same, whether arising during the progress of the work, or after
the completion or abandonment thereof shall be referred to the sole arbitration of the Chief Engineer,
Tripura Public Works Department and in case he is unable to act as arbitrator to the sole arbitration of
any persons to be appointed by such Chief Engineer. It will be no objection to any such appointment
that the arbitrator so appointed is a Government servant that he had to deal with the matters to which
the contact relates and that in the course of his duties as Government servant he had expressed view
on all or any of the matters

Contractor. Executive Engineer,
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in disputes or differences. The arbitrator to whom the matter is originally referred being transferred or

vacating his office or being unable to act for any reason, the Chief Engineer as aforesaid as early as may
be after such transfer, vacation of office or in ability to act shall appointed another person to act as
arbitrator in accordance with the terms of contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor, it is also a term of this contract that on
person other than a person appointed appointed by the Chief Engineer as aforesaid should act as arbitrator
and if for any person that is not possible the matter is not to be referred to arbitration at all in all case
where the total amount of claim in dispute is Rs. 5000/= (Rupees five thousand) or above the arbitrator
shall give reasons for the award.

It is a term of the contract that party invoking arbitration shall specify the dispute to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each disputes.

The arbitrator(s) may from time to time with the consent of the parties enlarge the time, for making
and publishing the award.

It is also a term of the contract that if the contractor(s) do/does not make any demand for arbitration
in respect of any claim(s) in writing with in 90 (ninety) days of receiving the intimation from the
Government that the bill is ready for payment the claim of the contractor(s) will be demand to have been
waived and absolutely barred and the Government shall be discharged and released of all the liabilities
under the contract in respect of those claims.

Subject as aforesaid the provisioned of the arbitration for the arbitration Act. 1940 or any statutory
modification or re-enacment thereof and the rules made there under and for the time being in force shall
apply to the arbitrator proceeding under this clause.

15. On the breach of any term or condition of this contract by the contractor, the said Governor of
Tripura shall be entitled to forfeit the security deposit, or the balance thereof, that may at that time
remaining and to realize and retain the same as damages and compensation for the said breach, but
without prejudice to the right of the said Governor of Tripura to recover any further sums as damage from
any sums due or which may become due to the contractor by Government or otherwise howsoever.

Interpretation Clause: -
The Governor means the Governor of Tripura and his successors.

The Executive Engineer means the Executive engineer for the time being of the Division concerned.
The Sub Divisional Officer means Sub-Divisional Officer for the time being of the Sub Division

concerned.
Words importing the singular number only include the plural number and vice versa.

Termination of 16. Without prejudice to any of the right or remedies under this contract, if the
Contract on death. Contractor dies, the Executive Engineer on behalf of the Governor of Tripura
shall have the option of terminating the contract without compensation to the
contractor.
Contractor. Executive Engineer,
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17. (1) Whenever any claim against the contractor for the payment of a sum or money arises out or
money under the contract, Government shall be entitled to recover such sum by appropriating, in part or
whole, the security deposit of the contractor and to shall any Government Promissory notes ect. Forming
the whole or part of security in the event of the security being insufficient or if no security has been taken
from the contractor, then the balance or the total sum recoverable as the case may be shall be deducted
from any sum then due or which at any time thereafter may become due from the contractor under this or
any other contractor with Government. Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay to Government on demand the balance remaining due.

(2) Government shall have the right to cause and audit and technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts, etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed by him to
have been done by him under the contract and found not to have been executed the contractor shall be
liable to refund the amount of the overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in sub- clause (1) of this clause or in any other manner legally
permissible and if as a result of audit and technical examination it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him under it the
amount of such underpayment shall be duly paid by Government to the contractor.

PROVIDED that Government shall not be entitled to recover any sum overpaid nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon between
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other hand any
term of the contract permitting payment for work after assessment by the Superintending Engineer or the
Executive Engineer.

Contractor. Executive Engineer,
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GOVERNMENT OF TRIPURA
OFFICE OF THE CHIEF ENGINEER
PUBLIC WORK DEPARTMENT, (WATER RESOURCE)
KUNJABAN, AGARTALA, TRIPURA (WEST)

DRAFT N.I.T. NO. 03/CE/PWD (WR)/DNIT/2017-2018.

NAME OF WORK - Procurement of UPVC. Pipes of different diameter & pressure for
WR Schemes for North, Unokoti & Dhalai District in Tripura during
the year 2017 -2018.

ESTIMATED COST

PUT TO TENDER :-: . 1,89,67,921/- (Rupees One Crore Eighty nine Lacs Sixty seven
Thousand Nine Hundred twenty one) only

EARNEST MONEY:- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.




D.N.I.T

NAME OF WORK :- Procurement of UPVC. Pipes of different diameter & pressure
For WR Schemes for North, Unokoti & Dhalai District in Tripura
during the year 2017 -2018.

ESTIMATED COST PUT : . 1,89,67,921/- (Rupees One Crore Eighty nine Lacs Sixty
sevenThousand Nine Hundred twenty one) only

EARNEST MONEY:- Rs. 1,89,679/-

TIME FOR COMPLETION: - 04 (Four) Months.
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2017-2018.

No. DNIT/ 03 /CE/PWD (WR)/DNIT/ This Tender document 25 (Twenty Five)

Nos. of written pages only.

ISSUED TO: - M/S.

Executive Engineer,
Resource Division, Panchamukh.
Agartala, Tripura.

TENDER DOCUMENT

Name of Work:

Procurement of UPVC. Pipes of different diameter &
pressure for WR Schemes for North, Unokoti &
Dhalai District in Tripura during the year 2017 -
2018.

Notice Inviting Tender No

01/EE/RD/2018 - 2019, dated 10-04-2018

Tender Documents available :

Upto 07 - 05 - 2018. Between 10 AM to 5 PM except
Sunday and other Govt. Holidays.

Last Date of receiving of tender
documents. :

Upto 3.00 P.M. on 10- 05 -2018.

Opening date of tender :

12.00 Hrs. on 19-05- 2018. If possible, otherwise on the
next working day.

Name of Purchaser :

W.R. Wing, P.W.D, Govt. of Tripura on behalf of the
Governor of Tripura.

Invited by : Executive Engineer, Resource Division, Panchamukh,
P.O. A.D. Nagar, Agartala, West Tripura — 799 003.
Phone N0.0381-237 5187
Contractor Executive Engineer,
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1. Notice Inviting Tender in P.W.D. Form No. 6 A. 3-7

2. Schedule of Supply. 8

3. Declaration of Contractor. 9

4. Special Terms and Conditions. 9-12
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P.W.D. FORM No.6 A.

GOVERNMENT OF TRIPURA
PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER NO.01/EE/RD/ 2018-19 DATED, 10/04/2018

Separate sealed tenders are invited on behalf of the “GOVERNOR OF TRIPURA” from the
Manufacturers having ISI Certification for UPVC pipes and Couplers of current validity upto 3.00 PM
on 10-05-2018 in P.W.D Form No 9(Nine) for the supply:-

SL. DESCRIPTION OF SUPPLY ESTIMATED EARNEST TIME FOR
No. COST MONEY COMPLETION

1. Procurement of UPVC. Pipes of
different diameter & pressure for
WR Schemes for North, Unokoti & | Rs. 1,89,67,921/= | Rs. 1,89,679/- | 4 (Four) Months.
Dhalai District in Tripura during
the year 2017 -2018.

2. For the cases where tender documents will be sold, the tender documents consisting of detailed
plans, complete specifications, schedule of quantities of the various classes of work/supply of work to be
done and the set of conditions of contract(s) to be complied with, can be obtained on or after 18-04- 2018
from the office of the Executive Engineer, Resource Division, Panchamukh, Agartala or the
Superintending Engineer, WR Circle No-1, Kunjaban on any working day during office hours upto

07-05- 2018.

3. Tenders which shall always be placed in sealed covers with name of work written on the
envelope (for each work separately) will be received by the Divisional Officer , Resource Division,
Panchamukh Agartala or the Superintending Engineer, WR Circle No.l, Kunjaban or the Joint
resident Commissioner, Tripura Bhavan, 1, Pretoria Street, Kolkata up to 3.00 P.M. on 10-05-2018
and will be opened only by the Executive Engineer Resource Division,Panchamukh on 19-05-2018 at
12.00 A.M. if possible. If the office happens to be closed on the date of receipt/opening of the tender as
specified, the tender will be received / opened on the next working day if possible at the same time and
venue. The tender may be submitted by the tenderers either by post or in person. No late receipt of sealed
tenders after the stipulated time and date will be entertained. Any tender received after the closing time
for submission of tender shall be returned unopened.

4. Tender form can be obtained the office of the Executive Engineer, Resource Division,
Panchamukh or the Superintending Engineer, Water Resource Circle No-1 on payment of a sum of Rs.
500/- (for estimated cost up to Rs. 1 Lakh), Rs. 1000/- ( for estimated cost over Rs. 1.00 Lakhs upto Rs.
50 Lakhs),& Rs. 2500/- (for estimated cost over Rs. 50 Lakhs upto Rs. 2 Crores)5,000,00/- ( for estimated
cost over Rs. 2 Crores) in cash.

The tender documents can be downloaded from the website www.tripurainfo.com &
http://tenders.gov.in/department.asp?id=1324 And in that case the cost of tender documents should be
deposited separately alongwith the tender through demand draft in favour of Executive Engineer,Resource
Division,Panchamukh,Agartala. Receipt of application for issue of tender forms will be stopped on
07-05-2018 at 4.00 PM. and issue of tender forms will be stopped on 08-05-2018.



Contractor Executive Engineer
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5. The contractor shall not be permitted for works in the Tripura, P.W.D. Circle responsible for

award and execution of contract in which near relative is posted as Divisional Accountant / as an officer
in any capacity between the Grades of Superintending Engineer, and Assistant Engineer

(both inclusive). He shall also intimate the names of persons who are working with him in any capacity or
any subsequently employed by him and who are near relatives of any Gazetted officer in the Tripura
P.W.D. Any breach of these conditions by the contractor would render him liable for removal from the
approved list of contractors of this Department.

6. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Tripura shall be allowed to
work as contractor for a period of two years of his retirement from Government Service without the prior
permission of Government of Tripura. The contract is liable to be cancelled if either the contractor or any
of his employees is found at any time to be such a person who had not obtained the permission of
Government of Tripura as aforesaid, before submission of the tender or engagement in the contractor
service, as the case may be.

7. (@  Tender form will be sold on submission of documentary proof (in a shape of attested copy
by a Gazetted officer/Notary attested) of valid GST and valid manufacturers certificate for UPVC pipes.
Tenders, which are not in prescribed printed form and are not purchased from the office of the Executive
Engineer, Resource Division, Panchamukh or Superintending Engineer, WR Circle No-I, Agartala or
downloaded from website shall be rejected at the time of opening of tenders. In case of firms and
companies, tendering for the work, those firms and companies shall be registered in India. The condition
regarding GST enumerated above will equally apply in case of firms and companies.

(b)  Tender documents should be sold to only those contractors who fulfill the eligibility criteria

set out in the Press Notice and who are not relative of Divisional Accountant or Superintending Engineer
or Executive Engineer/Assistant Engineer/Junior Engineer of the circle in which the work is to be
executed.
8. @ The contractor shall quoted the rates and amounts tendered by them both in figures as well
as in words. The amount for each item shall be worked out and requisite totals shall be given. When a
Contractor signs a tender in Indian language the rate and amount of tender shall also be written in that
language. In such cases, the rates and amount tendered shall be attested by a witness.

(b). Special care shall be taken so that the rates and amounts are always written both in figures
and words in such a way that interpolation is not possible. In case of figure, the words Rs. should be
written before the figure and paise at the end (Viz Rs.250.50 p). In case of rate or amount in words, the
words Rupees should precede and the word only shall be written at the end (Viz Rupees two hundred fifty
and paise fifty) only.

(©). Item(s) for which no rate or price has been entered by the contractor / Agency shall not be
paid for and shall be deemed covered by the other rates / prices in the contract.
(d). When there is a difference between the rates in figures and in words, the rates, which
correspond to the amounts worked out by the contractor, shall be taken as correct.
(). When the amount of a item is not worked out by the contractor or it does not correspond with
the rates written either in figures or in words, then the rate quoted by the contractor in
words shall be taken as correct.
(.  When the rate quoted by the contractor in figures and words tallies but the amount is not
worked out correctly, the rate quoted by the contractor shall be taken as correct and not the
amount.
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(9). All corrections to rates and amounts in the tender shall be initialed by the contractor.
Every pages including the blank pages of tender document shall be signed by the contractor.

(h). In the case of percentage of tender, the contractor are required to quoted their rates both in
amount as well as in the percentage below/above the rate entered in the schedule in such casesin the event
of arithmetical error committed in working out of amount by the contractor, the tender percentage and not
the amount should be taken in the account.

9. (a). Earnest Money @ 1 (One) % of the estimated cost put the tender without selling limit shall
be deposited in any scheduled Bank of India guaranteed by the Reserve Bank of India in the shape of
“Deposit at Call” or “Demand Draft” with validity a sum total of continuous 6 (six) months in
favour of the Executive Engineer, Resource Division, Panchamukh Agartala. The Deposit at Call and
Demand Draft must be submitted along with the tender. Earnest Money in any other form will not be
accepted. Tender without Earnest Money, unless exempted, shall be summarily rejected.

(b).Diploma & Degree Engineers enlisted in Class — V and Class-1V (B) respectively will be
exempted from depositing Earnest Money along with tender on works costing upto Rs.1 lakh & 2.50
Lakhs respectively.

(c). Contractor exempted from depositing Earnest Money in individual case shall attach with the
tender an attested copy of the letter exempting the contractor, from depositing earnest money.

(d). The contractor / Agencies exempted from depositing Earnest Money along with submission of
tender by any order of Government of Tripura, will have to deposit 1% of the estimated cost in the shape
of “Deposit at Call” and demand draft as stated in clause 9(a) above in favour of Executive Engineer,
Resource Division, Agartala before issuance of work order.

12. The security deposit will be 10% of the contract value. The security deposit will be collected by
deduction from the running bills of the contractors at the rate mentioned below and the earnest money
will be treated as part of security deposit. A sum of @ 10% of the gross amount of the bill of the
contractor till the sum along with the earnest money equal to amount of 10% of the tender value of the
work subject to the following limit.

(@). Tender value upto Rs. 100.00 Lakhs — Security Deposit @ 10% subject to a maximum
of Rs. 5.0 Lakhs.
(b). Tendered value above Rs. 100.00 Lakhs upto Rs. 200.00 Lakhs — Security Deposit @ 10%
subject to a maximum of Rs. 15.0 Lakhs.
©. Tendered value above Rs. 200.00 Lakhs Security Deposit @ 10% subject to
maximum 25.00 Lakhs.

11. Earnest Money of the unsuccessful tenderer/tenderers will be refunded on finalization of
tender or expiry of validity period whichever is earlier.
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If any tenderer withdraws has tender within the validity period or makes any modification in
the terms and conditions of the tender which are not acceptable to the Department then the
Government shall, without prejudice to any other right or remedy be at liberty to forfeit 50
(fifty) % of the earnest money absolutely.

The accepting authority reserves the right to accept / reject any / all tenders without assigning
any reason.

Tenders which do not fulfill any of these conditions or are not complete in any respect, are
liable for summary rejection.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the tenderer who resorts to canvassing will be liable for rejection.

The contractor shall read the specifications carefully before submitting the tender.

The whole work may be split up between two or more contractors or accepted in part and
not in entirely, if considered expedient.

The Contractor’s responsibility for this contract shall commence from the date of issue
of acceptance order of tender.

Letters etc. found in the tender box raising or lowering the quoted rates or dealing with any
other point in connection with the tender shall not be considered.

GST & any other\ Duties, Royalties etc. on materials any works in respect of this contract shall
be payable by the contractor and Government will not entertain any claim what so ever in this
respect. Tenderer, shall note this, at the time of quoting rates and prices.

In case the contractor fails to commence of work specified in the tender document on
15(Fifteen) days or such time periods as mentioned in letter of award after the date on which
the Engineer-in-charge issuing written order to commence the work, or from the date of
handing over of the site, which ever each late, the Government shall without prejudice to any
other right or remedy be at liberty to forfeit whole of the earnest money absolutely.

All work shall be carried out in accordance with the Tripura P.W.D. specification and where
Tripura PWD specification is silent the specifications of CPWD/CPHEEO/CWC/MORT & H /
B 1S, orif any specified separately will be followed.

No labour under 14 years of age shall be employed in the work and all labourers employed shall
be paid at the rates not less than those approved by Government of Tripura. Fair wage clause and
relevant orders of the Government of Tripura, will be binding on the contractor.

All tools, plants and implements required for the construction of the work except those mentioned
to be supplied by the Department on hire charges will have to be arranged by the contractor at his
own cost.

Contractor Executive Engineer
(Contd. p/7)
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25. No claim for idle labourers and establishment will be allowed on account of delay in supply of
departmental tools, plants and materials.

26. Contractor shall be responsible for shortage or wastage of Departmental materials if issued to the
contractor.

27. Recovery of surplus quantity of materials issued but not returned shall be made from the contractor’s
bill at double the issue rate of materials.

28. No transfer of Earnest Money from any amount already at the credit or tenderers (as Earnest Money or
Security Deposit in connection with the other works) will be allowed.

29. Contractors are to arrange all materials for works including stipulated materials, if not available in the
store at any time. However no difference of cost between the market rate & issue rate will be allowed.

30. Contractors shall have to submit working programme with Bar Chart within 15 days time of work
order for works costing more than Rs.30.00 lakhs. Otherwise his order may be cancelled.

31. No non-Indian national labourers who do not possess valid passport and visa will be allowed to work
under any contractor, otherwise the contract will be cancelled.

32. The tender for the work shall not be witnessed by a contractor or contractors who themselves has/
have tendered or who may and has/ have tendered for the same work. Failure to observe this condition
shall render tenders of the contractors/ tenderers as well as those witnessing the tender, liable for
summary rejection.

33. Before submitting tenders, the tenderers are to satisfy themselves by actual visit to the site of work as
regards the prevailing conditions of approaches and roads and availability of labourers and materials etc.
and tenderers submitting tenders shall be deemed to have done so. No claim on the above account will be
entertained afterwards.

34. G,S,T (Goods Service Tax)/ is also applicable for Tripura based industrial units and it will be
realized as per rule of the G.S.T.

35. The tender for the works shall remain open for acceptance for a period of 180(One hundred eighty)
days from the last date of submission of tender.

36.  Schedule of Payments:
(@). For work costing upto Rs.1.00 lakhs - First & Final Bill.
(b). For work costing Rs.1.00 lakhs to Rs.10.00 lakhs — Running Account Payment Bill shall not

be less than Rs.1.00 lakhs per Bill.
(c). For work costing Rs.10.00 lakhs to Rs. 1.00 Crore — Running Account Payment Bill shall not
be less than Rs.2.00 lakhs.
(d). For work costing above Rs. 1.00 Crore to Rs. 5.00 Crore — Running Account Payment
bill shall not be less than 60.00 lakhs.

37. In addition to special conditions, general conditions etc. of Tripura PWD Form No-9 with up to
date correction slip will also form a part of the tender.



Contractor. Executive Engineer,
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SCHEDULE OF SUPPLY

Name of Work: - Procurement of UPVC. Pipes of different diameter & pressure for
WR Schemes for North, Unokoti & Dhalai District in Tripura during
the year 2017 -2018.

ITEM NO-1.

Supply of unplasticized PVC pipes of different diameter and pressure for different WR. Schemes in Tripura
with ISI mark for Irrigation water supply as per specification No. IS: 4985:2000 (with latest amendment)
with required quantity of couplers conforming to IS: 10124: 1988(P -2) with ISI Mark and Cement Solvent
required for jointing the pipes as per specification No. 1S: 14182:1994 with ISI Mark including, carrying of
the materials by road (by truck), all kinds of loading, unloading, stacking properly at destination,
measurement etc. complete as per direction of the Engineer-in-charge.

A. At Batarashi, storeyard of Assistant Engineer, Resource Sub-Division, Dharmanagar.

SI. | Description | UNIT | Quantity RATE PER MTR. AMOUNT
e 2.5.00 Kg/cm? pressure
i 90 mm OD | Metre | 5,000 m. @ Rs.

(Rupees Jonly Rs.
ii. | 110mm OD | Metre | 16,200 m. @ Rs.

(Rupees Jonly RS.
i 140 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly Rs.
iv | 160 mm OD | Metre | 16,200 m @ Rs.

(Rupees Jonly RS.
v 200 mm OD | Metre | 9,200 m @ Rs.

(Rupees Jonly Rs.

4.00 Kg/cm? pressure

Vi | 250 mm OD | Metre | 3,300 m @ Rs.

(Rupees Jonly Rs.
" 1315mmOD | Metre [3300m | @Rs.

(Rupees Jonly Rs.

Contractor. Executive Engineer.

(Contd. p/9)
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| DECLARATION OF THE CONTRACTOR |

I/We hereby declare that 1/We have personally gone through the pamphlet containing general directions and
conditions attached to PWD Form No.9 (Modified) and also the clauses of the attached detailed N | T for the
work and I/We do agree to abide by the rules and regulations and conditions therein including upto date

modification made by the Government of Tripura.

Contractor. Executive Engineer,

| SPECIAL TERMS AND CONDITIONS |

1. UPVC pipes shall conform to IS: 4985:2000 with latest amendment if any.
2. Supply shall be restricted to the manufacturers of PVC pipes and couplers having License for ISI Marking.
3. Couplers may be of same classification or of higher classification but with 1 S I Marking.

4. If authority desire to distribute the supply among different agencies, the firm is to accept the
quantities of pipes and sizes allotted to him irrespective of telescopic sizes. No condition what-so-ever in this

respect will be entertained. Tender having any condition regarding telescopic sizes will be rejected.

5. Materials shall be required to be inspected by wings of CIPET, Bhubaneswar before the materials are actually
despatched. Copies of inspection notes are to be submitted along with the bill for payment. The inspection
charge will have to be borne by the supplier. Materials should be stamped by CIPET as token CIPET approval.

Contractor. Executive Engineer,
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6. The rates shall be quoted inclusive of all taxes & other duties, incidental charges, stacking, cutting charge
carriage, loading, unloading measuring etc. No “D” Form related to GST will be issued by the Department.

7. No price escalation, whatsoever will be allowed.

8. Place of delivery & mode of dispatch: - All materials are to be despatched by Road , Transport through truck
only for delivery to Concern Sub-Division.

9. The pipes shall be supplied in straight length of 3, 4, 5 and 6 meters. In case of any broken and/ or damaged
pipes between 3 to 4,4 to 5 and 5 to 6 meters are delivered the supplier(s) shall be responsible for cutting the
broken/ damaged PVC pipes to the serviceable straight length of 3,4 and 5 meters as directed by the
Engineer-in-Charge within 15 (Fifteen) days from the date of delivery of the materials at no extra cost, other
wise the same will be straight way rejected.

10.The pipes shall be supplied with both end plain. One coupler should be supplied for each standard length of
pipe along with necessary Solvent Cement for jointing without extra cost. Solvent Cement with ISl marking
should be supplied in airtight & fireproof sealed Container not exceeding 10 Kg. each. The minimum quantity
of Solvent Cement for jointing should be worked out as shown below:-

SI.No. Outer Dia. Of PVC Pipes Solvent cement required
1. 90mmOD 1 kg for 79 joints of Pipes
2. 110 mm O D 1 Kg for 54 joints of Pipe
3. 140mmOD 1 Kg for 36 joints of Pipe
4, 160 mm O D 1 Kg for 27 joints of Pipe
5. 200mm O D 1 kg for 15 joints of pipe
6. 250 mm O D 1 Kg for 9 joints of Pipe
7. 315mm O D 1 Kg for 5 joints of Pipe

11. Any materials supplied if found, not conforming to proper specification/ damaged/ broken may be rejected
and the same will have to taken back by the supplier concerned at their own cost within 15 (Fifteen) days
time from the date of receipt of intimation from the Executive Engineer, Resource Division, Agartala. In
case of failure of the supplier to take back such materials subsequent decay and damage whatsoever will be at
contractor’s risk and cost.

12. If the Department feels necessary or otherwise at the time of dispute / confusion before taking measurement
of the materials, it can perform necessary test as per relevant IS Code and the acceptance of the materials

will be judged on the result of the tests performed Departmentally, and this will be binding on the firm. The
expenditure of such Departmental test will however be borne by the Department.

Contractor. Executive Engineer.
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13. Copies of inspection note/certificate of CIPET, Bhubaneswar and the suppliers lorry wise challans and
invoices are to be submitted to the respective stores at the time of delivery of the materials. Signed copies of
challans & the copy of the inspection reports are to be submitted alongwith the bill(s) for payment.

14. The tenderers are to submit the Zerox copies of GST,PAN Card and BIS license of current
validity all duly attested by Notary, at the time of purchase of tender documents and also along with tender

15. The successful tenderer shall be required to enter into a formal agreement to be executed in PWD Form —9
and to comply with all Terms & Conditions as per clauses provided in the agreement.

16. The tenderer must complete all the column as per tender enquiry and tender schedule duly filled in and
unless the tender is accompanied with the complete particulars / documents, their tender is liable to be
rejected.

17. The payment will be made after physical receipt of the specified materials conforming to IS:
4985:2000. IS: 10124:88(Pt-2) and 1S: 14182:1994 guided by measurement in Measurement Book by the
receiving officer & availability of fund.

18. The composition of the pipes and sockets should be such that finished product should have density in
between 1.40 to 1.46 Gm/cu.cm and which will be measured at site if necessary.

19. MARKING.
Each pipe shall be clearly and indelibly marked at intervals of not more than three meters.

The marking shall show the following.
(@). The manufacturer’s name or trade mark on each pipe and socket.
(b).  The outside diameter;s of pipe and size of socket.
(c). Batch number.
(d). Class of pipes & socket.
(e). ISl Certification mark on each pipe & socket.
(f).  Purchaser’s name i.e. WR. TRIPURA on each pipes.
(g). Pipes & Sockets shall be supplied having surface colour (Mass Colour) gray only.
(h).  Any important information that the manufacturer deems fit to be inserted on pipe & Socket.
(i). Year of purchase.

Contractor. Executive Engineer.
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20. In case of any dispute arising out of this tender, the same will be settled within the jurisdiction of
Agartala only.

21. Local industrial units having BIS licence intending to avail Tripura Industrial Investment Promotion
Incentive Scheme 2007 will have to submit eligibility certificate in prescribed format from the competent
authority along with the tender.

22.Detailed break up of the quoted/offered rates showing Bases Price, GST, Rate for teansportation etc,of the
are to be submitted along with the render.

23.Superintending Engineer is the sole Authority to grant the time extension as provided in clause 4 of PWD
Form-9 and to decide on the amount of penalty /compensation as per clause 2 of PWD Form -9.

24. The manufacturer having NSIC registration certificate of outside of Tripura also should have to deposit
earnest money in the shape of deposit at call/demand draft. Otherwise the tender of such manufacture will be
treated as informal.

25. If the supply is not effected within the stipulated period/ extended period as mentioned in the agreement,
Earnest Money/ security Deposit will stand forfeited absolutely to the Government.

26. In case supplier fails to execute the order within the schedule period of delivery for reasons and if the
Department agrees to the extend delivery date, price rise if applicable within such extension period will also not
be entertained by the purchaser.

27. Deviation of quantities for all items or individual items to the extent of 25% if required by the department
shall have to be supplied by the successful, supplier, provided order for deviated quantities is placed within the
delivery period stipulated in the agreement.

28. The manufacturer having the manufacturing licence of UPVC pipes as per IS: 4985:2000 with latest
amendments 1S:10124:1988 (P-2) with ISI Mark if any and also having at least 3 (Three) years proven
performance certificate of product with in preceding 5 (Five) years prior to this tender is entitled to compete this
tender. The certificate should be issued by an officer not below the rank of Executive Engineer of Central/State
Government Department, Government Organisation and PSUs.

29.1f the agency gets any excise reimbursement bebefit for the tender materials the benefit shall pass over to the
buyer and agency should submitted certificate along with bill stating whether he has got any excise
reimbursement benefit or not.If benefit is availed the same amount will be deducted from the bill.

30. An undertaking to the effect that in case it is deducted by the Govt,that any refund from Excise Duty
Authorities obtained by the contractor after obtaining reimbursement from the Payment Authority and if the
same is not refunded by the contractor to the paying Authority giving details and particulars of
transportations,the paying authority will have full authority to recover such amount from contractor’s
outstanding bills against a particular contract or any other pending Govt,bills under this Divisionand no dispute
on this account would be raised by the conteactor.

Contractor. Executive Engineer,
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TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL QUESTIONS GIVEN.
TENDERERS MAY PLEASE NOTE THAT IF THE ANSWERS SO FURNISHED ARE
NOT CLEAR AND ARE EVASIVE THE TENDER WILL BE LIABLE TO BE IGNORED.

. NITNO. 01/EE/RD/2018-2019. due for openlng on
Offer is open for acceptance till :
Brand of store offered -
Name & address of manufacturer -

HOWODN B

Station of Manufacturer -

. What is your Permanent Income Tax A/C No. -
STATUS. -
Indicate whether you are LSI or SSI -

If you are a small scale unit registered with

NSIC under single point Registration scheme,

whether there is any monetary limit. -

c. Incase you are registered with NSIC under single point,
Registration scheme for the item quoted, confirm whether
You have attached a photo copy of the Registration

T2 4O O

8. State whether business dealings with you have been
banned by Min/Department of supplies.:-

9. Please confirm that you have read all instruction
carefully and have complied with accordingly.:-

1. Full name & address of the person signing
(in block letters )
Signature of witness.
Full name & address of
Witness (in block letters).
2. Whether signing as proprietor/ Partner / constituted
attorney/ duly authorised by the company.

Contractor. Executive Engineer,
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TENDER FOR THE SUPPLY OF MATERIALS IN P.W.D. FORM NO-9. SECTION-VIII.PAGE-

I/We hereby tender for the supply for the “Governor of Tripura” of the materials described in the mentioned memorandum according to the specification
within the times specified and at the rates specified therein subject to the contract. :-

i ). Earnest Money :-Rs. 1,89,679/-.
il ). Security Deposit :- 10% of contract value including Earnest Money deposited subject to page-5 para-10.
e. Payable immediately on the acceptance of tender (excluding Earnest Money if deposited in case With tender):- Rs...Nil..

f.  Percentage to be deducted from Running Account Bill:-@ 10% of bill, subject to maximum as per
page-5 para-10.

Description or specification | Total Place at Which | Quantities to be Date by which delivered at | Rates at which articles | Unit
of materials to be supplied | quantities if | to be Delivered. | delivered at each all places must be are to be supplied

each to be place. completed. inclusive of every

supplied. demand.

SEPARATE SCHEDULE ATTACHED

The percentage where to security deposit is taken, will very from 5 percent to 10 percent according to the
requirement of the case where security deposit is taken see note clause 1 of condition of contract.

Contractor. Executive Engineer,

Contd...P/ 15
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Should this tender be accepted in whole or in part, I/We hereby agree to abide by
and fulfill all the terms and provisions of the said conditions annexed hereto and all the terms and
provisions contained in notice inviting tenders so far as applicable and / or in default thereof to forfeit
and pay to the Governor of Tripura or his successor in office, the sum of money mentioned in the said
conditions. A sum of Rs. is hereby forwarded in the form of Deposit
at call on S.B.1. or (any scheduled Bank of India guaranteed by the
Reserve Bank of India), drawn in favour of Executive engineer, Resource Division as Earnest Money. If
I/We fail to commence the work specified in the above memorandum, 1/We agree that the said Governor
or his successor in office shall without prejudice to any other right or remedy be at liberty to forfeit the
said Earnest Money absolutely, otherwise the said Earnest Money shall be retained by him towards
Security Deposit mentioned against Clause of the above mentioned memorandum.

Dated, the day of 200 .

Signature of witness Signature of Contractor.
Address: - Address:-

Occupation:-

The above tender is hereby accepted by me on behalf of the Governor of Tripura.

Dated, the day of 200 .

Signature of the officer by whom the tender is accepted.

Contractor. Executive Engineer,
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P.W.D- 9 (Pamphlet)
GOVERNMENT OF TRIPURA

PUBLIC WORKS DEPARTMENT
State Division
Branch Sub Division
TENDER AND CONTRACT
FOR

SUPPLY OF MATERIALS
(Central P.W.D Code, Paragraph 89)

GENERAL RULES AND DIRECTIONS FOR THE GUIDIENCE OF CONTRACTORS
1. All supplies proposed to be obtained by contract will be notified in a form of invitation to
tender posted in public places and signed by the Sub Divisional Officer
Executive Engineer

This form will state the supplies to be made, as well as the date of submitting and opening
tenders and the time allowed for carrying out the work; also the amount of the earnest money to be
deposited with the tender and the amount of the security deposit to be deposited by the successful
tenderer and the percentages, to be deducted from bills. Copies of the specification, and any other
documents required in connection with the work, signed for the purpose of identification by the

Sub Divisional Officer  shall be also be open for inspection by the contractor at the
Executive Engineer

Office of the Sub- Divisional Officer during office hours.
Executive Engineer

2. In the event of the tender being submitted by a firm, it must be signed separately by each
member thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a
person holding power-of-attorney authorizing him to do so, such power-of-attorney to be produced, with
the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act.

3. Receipt for payments made to a firm, must also be signed by the several partners, except where
the contractors are described in their tender as a firm, in which case the receipts must be signed in the
name of the firm by one of the partners or by some other person having authority to give effectual
receipts for the firm.

4. Any person who submits a tender shall full up the usual printed form. Stating at what rate he is
willing to undertake each item of the work. Tenders which propose any alteration in the work specified
in the said firm of invitation to tender, or in the time allowed for carrying out the work, or which
contain any other condition of any sort, will be liable to rejection. No single tender shall include more
than one work, but contractors who wish to tender for two or more works shall submit separate tender
for each. Tenders shall have the name number of the work to which they refer written outside the
envelop.

Contractor. Executive Engineer,
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5. The Sub-Divisional Officer or his duly authorise assistant, will open tenders in the presence of

any
Executive Engineer
intending contractors who may be present at the time and will enter the amounts of the several

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt
for the earnest money forwarded therewith shall there upon be given to the contractor who shall
thereupon for the purpose of identification sign copies of the specifications and other documents
mentioned in Rule 1. In the event of a tender being rejected, the earnest money forwarded with such
accepted tender shall thereupon to returned to the contractor making the same.

6. The office inviting tenders shall have the right of rejection all or any of the tenders, and will not
be bound to accept the lowest tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered
as any acknowledgement of payment to the Sub-Divisional Officer and
Executive Engineer
The contractor shall be responsible for seeing that he procures a receipt signed by the
Sub-Divisional Officer or a duly authorised cashier.
Executive Engineer

CONDITION OF CONTRACT

Clause 1. The person/ persons whose tender may be accepted (hereinafter) called the contractor shall
within one day for a contract of Rs. 1,000/- or less, two days for one of Rs. 2000/- or less, and so on, to a
limit of 10 days of the receipt by him of the notification on the acceptance of his tender deposit with the
Engineer-in-Charge in cash including Guarantee Bonds executed or Fixed deposit receipts tendered by
the state bank of India or scheduled banks. In the case of Guarantees offered of scheduled banks, the
amount should be within the financial limits prescribed by the Reserve Bank of India or Government
securities endorsed to the Engineer-in-Charge (if deposited for more then 12 months) a sum sufficient
with the amount of the earnest money deposited by him with this tender to make up the full security
deposits specified in the tender, or deposit a sum as well, with the earnest money deposited by him if
any amount to 2.5% of the estimated cost of the work put to tender and permit Government at the time
of making any payment to him for work done under the contract to deduct such sum as alongwith the
sum already deposited will amount to 10% of the estimated cost of work put to tender. Such deductions
to be held by Government by way of security deposit. Provided always that Government for this purpose
be entitled to recover 7.5% of the amount of each running bill till the balance of 10% of the estimated
cost of the work put to tender each realised. All compensation or other sums of money payable by the
contractor to Govt. under the terms of his contract may be deducted from , or paid by the sale of a
sufficient part of his security deposit, or from the interest arising therefore, or from any sums which may
be due or may become due to the contractor by Government on any account whatsoever, and the event
of his security deposit being reduced by reasons of any such deduction or sale as aforesaid the contractor
shall within ten days thereafter make good in cash or Government securities endorsed as aforesaid any
sum or sums which may have been deducted from, or raised by sale of his security deposit, or any part
thereof..

12. The contractor is to deliver the materials on or before the dates mentioned in the tender. Failing
which he shall be subject to pay or allow one percent. on the total

Contractor. Executive Engineer,
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amount of the contract for every day not exceeding ten days that he shall exceed his time as and for
liquidated damages.

13. In every case in which the payment or allowance mentioned In clause 2 shall have incurred for
ten consecutive days, the Executive Engineer shall have power to the annual the contract and to
have the supply completed at the contractor’s risk and expense without any further notice to him
and the contractor shall have no claim to compensation for any loss that he may incur in any case.

14. If the contract shall be hindered in the supply of the materials so as to necessitate and extension
of the time allowed in this tender, he shall apply in writing to the Divisional Officers, who shall
grant it in writing if reasonable ground be shown for it, and without such writer authority of the
Divisional officer, the contractor shall not claim exemption from the fine livable under clause 2.

15. The contractor shall give notice to the Sub-Divisional Officer (hereinafter called the Engineer-in-
Executive Engineer
Charge) of his intention of making delivery of materials and on the materials being approved, a receipt
shall be granted to him by the Divisional Officer or his Assistant, and no material will be considered as
delivered until so approved.

6. On the completion of the delivery of materials, the contractor shall be furnished with a certificate
to that effect by the Sub Divisional Officer (hereinafter called the Engineer-in-Charge). But the delivery
will

Executive Engineer
not to be considered complete until the contractor shall have removed all rejected materials, and shall
have the approved materials stacked or placed in such position as may be pointed out to him.

16. A. If at any time after the commencement of the supplies the Governor of Tripura shall for any
reason whatsoever not required the whole thereof as specified in the tender to be supplied, the
Executive Engineer shall, in addition to his power to annual the contract in case of default on the
part of the contractor, have power to terminate all liability of the Governor there under at any
time after giving due notice in writing to the contractor of his desire to do so. In the event of such
a notice being given :-(a ) The Executive Engineer shall be entitled to direct the contractor, to
complete the supply of the materials which are ready for delivery up to the date of the expiry of
the notice and thereafter to cease their supply, all the articles or supplies received and accepted
up to that date shall be paid for at the tender rate, and

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of

any profit or advantage which he might have derived in consequence of the full execution of the

contract but which he did not obtain owing to his premature the monition, or for any loss which he
might have sustained on this account.

7. No. Payment shall be made for supplies estimated to cost less that rupees one thousand, till after
the whole of the supplies shall have been completed and a certificate of completion given. But in the
case of supplies estimated to cost more that rupees one thousand the contractor shall on submitting
the bill therefore be entitled to receive a monthly payment proportionate to the part there of then
approved and passed by the Engineer-In-Charge whose certificate of such approval and passing of
the sum so payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payment by way of advance against the final payment only. The final
bill shall be submitted by the contractor within one month of the date

Contractor. Executive Engineer,
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Fixed for the completion of the delivery of materials, otherwise the Engineer-In-Charge’s certificate

of the measurement and of the total amount payable for the supply accordingly shall be final and
binding on all parties.

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to
him, provided that the contractor furnishes to the Engineer-in-charge(1) an authorization in the form of a
legally valid document, such as a power of attorney conferring authority on the band to receive payment
and (2) his own acceptance of the correctness of the account made out as being due to him by
Government or his signature on the bill or other claim preferred against Government before settlement
by the Engineer-in-charge of the account or claim by payment to the bank. While the receipt given by
such bank shall constitute a full and sufficient discharge for the payment, the contractor should,
wherever possible present his bills receipted and discharged through is bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis
the Governor of Tripura.

20. The materials shall be of the best description and in strict Accordance with the specification, and
the contractor shall receive payment for such materials only as are approved and passed by the
Engineer-in-charge.

21. In the event of the material being considered by the Engineer-in-charge to be inferior to that
described in the specification, the contractor shall, on demand in writing, forthwith remove the
same at his own charge and cost, and in the event of his neglecting to do so within such period as
may be named by the Engineer-in-charge, that officer may have such rejected materials removed
at the contractor’s risk, and expense incurred being liable to be deducted from any sums due, or
which may become due to the contractor.

22. If the contractor or his work people or servants shall break, deface injure or destroy any building,
rod, curbs, fence enclosure water pipes cables, drains, electric or telephone posts or wires, trees,
grass or grassland of cultivated ground contiguous to the place where the material are being
supplied, he shall make good the same at this own expense and in the event of his refusing or
failing to do so the damage shall be repaired at his expense by the Engineer-in-charge, who shall
deduct the cost from any sums due, or which may become due to the contractor.

23. The contractor shall supply at his own expense all tools plants, and implement required for the
due fulfillment of his contract, and the materials shall remain at the risk of the contractor till the
date for final delivery unless those shall have been in the meantime removed for use by the
Engineer-in-chare, In the event of the materials being damaged or destroyed by or in
consequence of hostilities or war like operations, the contractor shall when ordered in writing by
the Engineer-in-charge, remove any debris from the site, collect & Properly stocked or removed
to store all serviceable materials salvaged from the damaged work and shall be paid at the
contractor rate for the work of clearing the site of debris, stocking or removal of serviceable
materials and the restoration of the material ordered by the Engineer-in-charge, such payment
being in addition to compensation up to the value of the materials destroyed and not paid for.
The contractor shall be paid for the damage or destruction suffered and for restoring the
materials at the contractor’s rates. The compensation shall be assessed by the Divisional Officer
up to Rs. 5000/= and by the Superintending Engineer concerned for a higher amount. The
certificate of the Engineer-In —Charge regarding the quantity and quality of materials shall be
final and binding on all parties to this contract.

Contractor. Executive Engineer,
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Provided always that no compensation shall be payable for any loss in consequence of hostilities
or war-like operations (a) unless the contractor has taken all such precautions against Air-A-
Raids as are dammed necessary by the A.R.P. officer of the Engineer-in-charge,(b) for any
materials etc. not on the site of the work or for any tools, plant, machinery, scaffolding,
temporary buildings and other things not intended for incorporation in the work.

In the event of the contractor having to restore the materials as a foresaid, he shall be allowed
such extension of time for the completion of supply of materials as is considered necessary by
the Divisional officer.

24. No materials shall be brought to site or delivered on Sundays without the written permission of
the Engineer-in-charge.

25. This contract shall not be sublet without the written permission of the Executive Engineer. In the
event of the contractor subletting his contract without such permission he shall be considered to
have thereby committed a breach of contract, and shall forfeit his security deposit and shall have
no claim for any compensation for any loss that may accurse from the materials he may have
collected or engagements entered into.

13-A. The Engineer-in-charge shall have power to make any alternations in omissions from,
additions to, or substitutions for, the original specifications, drawings, designs and instructions, that may
appear to him to be necessary or advisable during the course of supply of the materials and the
contractor shall be bound to supply the materials in accordance with any instructions which may be
given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additional or
substituted materials which the contract may be directed to supply in the manner above specified as part
of the work shall be supplied by the contractor on the same conditions in all respect on which he agreed
to do the main work and at the same rates as are specified in the tender for the main work. The time for
the completion of the supply shall be extended in the proportion that the altered, additional or substituted
quantity of materials bears to the original quantity and the certificate of the Engineer-in-charge shall be
conclusive as to such proportion. And if the altered
additional or substituted materials include any class of materials for which no rate is specified in this
contract, then such class of materials shall be supplied at the rates entered in the scheduled of rates of
the ............ districts on which the estimated cost shown on page 2 of the tender is based, and if such of
materials are not entered in the said scheduled of rates, then the contractor shall within seven days of the
date of his receipt of the order to supply the materials inform the Engineer-in-charge of the rate which it
is his intension of charge for such class of materials and if the Engineer-in-charge does not agree to this
rate he shall, by notice in writing be at liberty to cancel his order to supply such class of materials and
arrange the supply thereof in such manner as he may consider advisable, provided always that if the
contractor shall commence supply or incur any expenditure in regard thereof before the rates shall have
been determined as lastly hereinbefore mentioned, then and in such case he shall be entitled to be paid in
respect of the supply made or expenditure incurred by him prior to the date of the determination of the
rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event
of a dispute the decision of the Superintending Engineer of the circle be final.

13-B. In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the

workman’s Compensation Act, 1923, Government is obliged to pay compensation to a workmen
employed by the contractor, in execution of the works,
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Government will recover from the contractor the amount of the compensation so paid and, without
prejudice to the rights of Government under section 12, Sub-section (2) of the said Act, Government
shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by Government to the contractor whether under this contract or otherwise.

Government shall not be bound to contract any claim made against it under Section 12, Sub-section(1)
of the said Act, except on the written request of the contractor and upon his giving to Government full
security for all cost which Government might become liable in consequence of contesting such claim.

13-C. (a) The contractor shall pay not less than fair wages to laborer engaged by him on the work.

Explanation:- “Fair Wages” means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been so notified the wages prescribed by
the Tripura P.W.D. for the district in which the work is done.

(b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid
a fair wages to labourers indirectly engaged on the work, including any labour engaged by his Sub-
contractors in connection with the said work, as if the labourers had been immediately employed by him.

(K) In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this Agreement the contractor shall comply with or cause to be complied with
the Tripura P.W.D. contractor’s Labour Regulations made by Government from time to time in
regard to payment of wages, wage period, deduction from wages recovery of wages not paid and
deductions unauthorisedly made maintenance of wage register, wage cards, publication of scale of
wages and other terms of employment, inspection and submission of periodical returns and all
other matters of a like nature.

(I) The Executive Engineer concerned shall have the right to deduct, from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non fulfillment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deduction made from his or their wages are not justified
by the terms of the contract or non observance of the Regulations.

(dd) Under the provision of the minimum wages Act. 1948 and the Minimum Wages (Central) Rules
1950, the contractor is bound to allow or cause to be allowed to the Labour directly or indirectly
employed in the works one day’s rest for six days continuous work and pay wages at the same rate as for
duty. In the event of default, the Executive Engineer or Sub-divisional officer concerned shall have the
right to deduct the sum or sums not paid in account of wages for weekly holiday to any labourers and
pay the same to the persons entitled thereto, from any moneys due to the contractor.

(m) Vis-a-vis the Tripura Government the contractor shall be primarily liable for all payments to be
made under, and for the observance of the Regulations aforesaid without prejudice to his right to
claim indemnity from his Sub-contractors.

(n) The Regulations aforesaid shall be deemed to be a part of the contract and any breach thereof shall

be deemed to be a breach of this contract.
13. —D In respect of all labour directly or indirectly employed in the works for the
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Performance of the contractor’s part of this agreement, the contractor or shall comply with or cause to be
complied with all rules framed by Government from time to time for the protection of health and
sanitary arrangements for workers employed by the Tripura Public Works Department and its

contractors.

13.E. In the event of the contractor (s) committing default or breach of any of the provisions of the
Tripura Public Works Department Contractor’s Labour Regulations and Model Rules for the protection
of health and sanitation arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the above Regulations and
Rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the
Government a sum not exceeding Rs. 50/= for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting continuously
in this respect, the penalty may be enhanced to Rs. 50/ per day for each day of default subject to a
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding to the parties.

13.F. Hutting for labour — The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number, of huts (thereinafter referred to as the camp) of the following specification on a
suitable plot of land to be approved by the Engineer-in-Charge:

(1) (@ The minimum height of each hut at the eve level shall be 7 ft and the floor area to be
provided will be at the rate of 30 sq. ft. for each member of the worker’s family staying
with the labourer.

(d) The contractor (s) shall in addition construct suitable cooking places having minimum
area of 6ft X 5ft. adjacent to the hut for his family.

(C) The contractor(s) also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate
latrines and urinals being provided for women.

20 The Contractor(s) shall construct sufficient number of bathing and washing places , one
unit for every 25 persons residing in the camp. These bathing and washing places shall
be suitably screened.

6) (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case sun-dried
bricks the wall should be plastered with mud gobri on both sides. The floor may be katcha but
plastered with mud gobri and shall be at least 6 ft. above the surrounding ground. The roofs
shall be laid with thatched or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that throughout the period of their occupation of the
roofs remain water tight.

(b) The contractor(s) shall provide each hut proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security

purposes.

(d) There shall be kept an open space of at least 8 yards between the rows of huts which may
be reduced to 20 ft according to the availability of site with the approval of the Engineer-in-Charge back
to back construction will be allowed.

7)  Water Supply: - The contractor(s) shall provide adequate supply of water for
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the use of labourers. The provisions shall not be less then 2 gallons of pure and wholesome water
per head per day for drinking purpose and 3 gallons of clear water per head day for bathing and washing
purposes. Where piped water supply is available, supply shall be at stand posts and where the supply is
from wells or river, tanks which may be metal or masonry, shall be provided. The contractor(s) shall
also at his /their own cost make arrangements for laying pipe lines for water supply to his/their labour
camp from the existing mains wherever available and shall pay all fees and charges thereof.

(14) The site selected for the camp shall be high ground removed from jungle.

(15) Disposal of Excreta: - The Contractor (s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the
requirement laid down by the Local Health Authorities. If trenching or incineration is not
allowed the contractor (s) shall make arrangement for the removal of the excreta through the
Municipal Committee/ Authority and inform it about the number of labourers employed so that
arrangements may be made by such committee/authority for the removal of excreta. All charges
on this account shall be borne by the contractor and paid direct by him to the Municipality/
authority. The contractor shall provide one sweeper for every 8 seats in case of dry system.

(16) Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp clean and tidy.

(17) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(18) Sanitation: - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health Authority.

13-G In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this agreement the contractor shall at his own expense arrange for the safety
provision as per Tripura P.W.D. safety code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid he shall be liable to penalty of Rs. 50/- for each default
and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities
as aforesaid and recover the cost incurred in that behalf from the contractor.

14. “ Except where otherwise provide in the contractor all questions and disputes relating to the
meaning of the specification, design, drawings and instructions herein before mentioned and as to
the quality of workmanship of materials used on the work or as to any other question, Claim, right,
matter or thing whatsoever, in any way arising out of or relating to the contract, design, drawings,
specification, estimates, instructions, order of these conditions or otherwise concerning the work, or
the execution or failure to execute the same, whether arising during the progress of the work, or after
the completion or abandonment thereof shall be referred to the sole arbitration of the Chief Engineer,
Tripura Public Works Department and in case he is unable to act as arbitrator to the sole arbitration
of any persons to be appointed by such Chief Engineer. It will be no objection to any such
appointment that the arbitrator so appointed is a Government servant that he had to deal with the
matters to which the contact relates and that in the course of his duties as Government servant he had
expressed view on all or any of the matters
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in disputes or differences. The arbitrator to whom the matter is originally referred being transferred or

vacating his office or being unable to act for any reason, the Chief Engineer as aforesaid as early as may
be after such transfer, vacation of office or in ability to act shall appointed another person to act as
arbitrator in accordance with the terms of contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor, it is also a term of this contract that on
person other than a person appointed appointed by the Chief Engineer as aforesaid should act as
arbitrator and if for any person that is not possible the matter is not to be referred to arbitration at all in
all case where the total amount of claim in dispute is Rs. 5000/= (Rupees five thousand) or above the
arbitrator shall give reasons for the award.

It is a term of the contract that party invoking arbitration shall specify the dispute to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each disputes.

The arbitrator(s) may from time to time with the consent of the parties enlarge the time, for making
and publishing the award.

It is also a term of the contract that if the contractor(s) do/does not make any demand for arbitration
in respect of any claim(s) in writing with in 90 (ninety) days of receiving the intimation from the
Government that the bill is ready for payment the claim of the contractor(s) will be demand to have been
waived and absolutely barred and the Government shall be discharged and released of all the liabilities
under the contract in respect of those claims.

Subject as aforesaid the provisioned of the arbitration for the arbitration Act. 1940 or any statutory
modification or re-enacment thereof and the rules made there under and for the time being in force shall
apply to the arbitrator proceeding under this clause.

15. On the breach of any term or condition of this contract by the contractor, the said Governor of
Tripura shall be entitled to forfeit the security deposit, or the balance thereof, that may at that time
remaining and to realise and retain the same as damages and compensation for the said breach, but
without prejudice to the right of the said Governor of Tripura to recover any further sums as damage
from any sums due or which may become due to the contractor by Government or otherwise howsoever.

Interpretation Clause: -
The Governor means the Governor of Tripura and his successors.

The Executive Engineer means the Executive engineer for the time being of the Division
concerned.

The Sub Divisional Officer means Sub-Divisional Officer for the time being of the Sub Division
concerned.
Words importing the singular number only include the plural number and vice versa.

Termination of 16. Without prejudice to any of the right or remedies under this contract, if the
Contract on death. Contractor dies, the Executive Engineer on behalf of the Governor of Tripura
shall have the option of terminating the contract without compensation to the
contractor.
Contractor. Executive Engineer,
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17. (1) Whenever any claim against the contractor for the payment of a sum or money arises out or
money under the contract, Government shall be entitled to recover such sum by appropriating, in part or
whole, the security deposit of the contractor and to shall any Government Promissory notes ect. Forming
the whole or part of security in the event of the security being insufficient or if no security has been
taken from the contractor, then the balance or the total sum recoverable as the case may be shall be
deducted from any sum then due or which at any time thereafter may become due from the contractor
under this or any other contractor with Government. Should this sum be not sufficient to cover the full
amount recoverable, the contractor shall pay to Government on demand the balance remaining due.

(2) Government shall have the right to cause and audit and technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts, etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed by him to
have been done by him under the contract and found not to have been executed the contractor shall be
liable to refund the amount of the overpayment and it shall be lawful for Government to recover the
same from him in the manner prescribed in sub- clause (1) of this clause or in any other manner legally
permissible and if as a result of audit and technical examination it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him under it the
amount of such underpayment shall be duly paid by Government to the contractor.

PROVIDED that Government shall not be entitled to recover any sum overpaid nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon between
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other hand
any term of the contract permitting payment for work after assessment by the Superintending Engineer
or the Executive Engineer.
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